- 21i-029-00

GSA

April 8, 2010

GSA Great Lakes Region

Hammel, Green and Abrahamson, Inc.

Ms. Rebecca Greco, Principal, Vice President
701 Washington Avenue North,

Minneapolis, MN 55401

SUBJECT: Task Order GS-P-05-10-GC-5002 - Architectural and Engineering Services, New Land Port of Entry at
the Detroit River Intemational Crossing, Detroit, Michigan

Dear Ms. Greco:

Your revised proposal dated April 8, 2010 in the amount of $1,980,354.30 for the subject project is accepted for
award. This price includes the following:

e Base Contract: $ 791,263.03

e Optionl: $1,189,091.27

e Option iI: $ 832,918.82 - Price accepted but not awarded at this time.
s ALTA: Not included

Accordingly, enclosed is Task Order GS-P-05-10-GC-5002. This task order number wil be utilized from this point
forward untit project completion. The Pegasys Document Number (PDN) for the project is PJOE00978. This
number along with the task order number must be referenced on all payment requests. Payments will be issued
from our GSA Finance Office in Ft. Worth, TX. A copy of your invoice should also be forwarded to our office, prior
to mailing the original invoice to Ft. Worth. This allows us time to certify receipt of services and approve payment.

Upon receipt of this letter, please contact me as your GSA Security Sponsor for this contract and provide a
Contractor security clearance point-of-contact for contractor (and subcontractor) employees. This individual will be
responsible for ensuring timely submittal and accuracy of security clearance applications. He or she will also have
the responsibility of monitoring and tracking all security clearance submissions. The GSA Security Sponsor will
send additional forms and instructions regarding the security clearance process to the Contractor point-of-contact
via email.

Submittals due to the GSA Security Sponsor within 14 days of receipt of this letter include:

« Alist of contractor employees for whom you are seeking security clearances for, including their position on
the contract,
* Necessary security clearance documents for short term and long term employees, as applicable

Compliance with the security clearance process will be a factor assessed in the Government’s evaluation of
contractor performance. Failure to submit security clearance documents may result in the contract being
terminated for default.

Mr. Donald Melcher will be the Project Manager and is responsible for managing the entire project. He can be
reached at 312.353.1237 or via e-mail at Donald.melcher@gsa.gov. The Project Manager will be responsible for, but
not be limited to: convening meetings; coordinating with other Govemment agencies and GSA organizations; approviné;
the work to assure contract compliance; monitoring contract progress; providing technical direction and assistance to
the contractor; reviewing and authorizing payment requests; reviewing

claims of delay and recommending extensions of time; determining the need for changes in the work; and receiving and
reviewing contractor's claims. The Project Manager does not have the authority to make changes to or modify your
contract. All changes must receive prior authorization from the Contracting Officer. ‘

U.S. General Services Administration
230 South Dearborn Street

Chicago, IL 60604-1696

www.gsa.gov
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| will serve as the Contracting Officer with overall responsibility for administering this contract. | alone without
delegation am authorized to take actions on behalf of the Govemment: interpret, amend, modify or deviate from the
contract terms, conditions, requirements, specifications or details; approve progress schedules; issue stop work orders;
issue final decisions regarding contractor claims or issues under dispute; and terminate the contract for the
convenience of the Govermment or for default.

A Notice to Proceed will be issued at a later date. In addition, | will need to delete the requirement for
estimating service in the base contract.

We appreciate your efforts in getting this contract awarded and we look forward to a successful project. If you have
any questions or need additional information, please contact me.

incerely

Contracting Officer
Land Ports of Entry Service Center

Enclosures




ORDER FOR SUPPLIES AND SERVICES

NOTE: MARK ALL PACKAGES WITH
ORDER NUMBER/CONTRACT NUMBER 1 30

PAGE CF PAGES

1. DATE OF ORDER
APR 08, 2010

2. ORDER NUMBER
GS-P-05-10-GC-5002

3. CONTRACT NUMBER
GS-07P-09-HH-D-0028

4. ACT NUMBER
PJOEQQ978

IMPORTANT:

* This form is not to be used as an invoice. See reverse for invoice requirements and payment informaiton.
* The invoice remit to address must be the same as Block 12. Notify the contracting/ordering officer if the informaiton in

Block 12 is incorrect.

* Failure to show the ACT number (Block 4) on invoice will delay payment and render the invoice improper.
* Failure to mail invoice to address in Block 24 will delay payment.

* Failure of service contractors to provide informaiton

(26 U.S.C. 3406(a)).

T Y0, CONTRACTIOR  IName, address and zip cods) 00013131

HAMMEL, GREEN AND ABRAHAMSON, INC.

701 WASHINGTON AVE NORTH
MINNEAPOL!S MN 554011180

KEVIN FLYNN 612-758-4000

in Block 9A will result in 20% of payment being withheld

] A purcase

Please fumish the following on the terms specified on both
sides of the order and the attached sheets, if any, including

B. DELIVERY
1S delivery order is subject to instructions contained on

side only of this form and is issued subject to the terms

this
and

Jsandilons.glihe aboye numkeed COOMaL] s
C. MODIFICATION NO.

AUTHORITY FOR ISSUING

9A. EMPLOYER'S IDENTIFICATION NUMBER

9B. CHECK, IFAPPROP

Except as provided herein, ali terms and conditons of th

D WITHHOLD

@

20% ariginal order, as heretofore moditied, remain unchanged.
TOA. CLASSIFICATION - o
B. OTHER THAN C. SMALL D. SMALL
A. SMALL SMALL BUS- DISADVAN- WOMEN- A. CORPOR- B. PARTNER- D C. SOLE
BUSINESS ATION SHIP

11. ISSUING OFFICE/Address, zip code.) GC000
LAND PORTS OF ENTRY SERVICE

TAGED _OWNED
12. REMITTANCE ADDRESS/MANDATORY] 00013131
HAMMEL, GREEN AND ABRAHAMSON,

CENTER INC.
230 S. DEARBORN ST. SDS 12-1861
SUITE 3600 P.O.BOX 86

13. SHIP TO (Consignee address, zip code.}
LAND PORTS OF ENTRY DIVISION
230 S. DEARBORN ST.

SUITE 3600
CHICAGO IL 60604

CHICAGO IL 60604

MINNEAPOLIS MN 55486

14. PLACE OF INSPECTION AND ACCEPTANCE
Same as block 13

5PSL

15. REQUSITION OFFICE /Mame, symbol and telephone no.}

16. F.0.B. POINT

17. GOVERNMENT B/ NO.

18. DELIVERY F.0.B. POINT ON OR

19. PAYMENT/DISCOUNT  TERMS [

Destination BEFORE APR 30, 2011 0 Days 0% Net 30 |
20. SCHEDULE {
ITEM NO. SUPPLIES OR SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
ORDERED
{A) {B) {€) {D) {E} {F)
Effective Date: APR 08, 2010
See Continuation Page for Line ltem Details
21. RECEIVING OFFICE (Name, symbal and tefephone no.) TOTAL
Donald Meicher - 5PSL - 312.353.1237 oo ae) $1,980,354.30
22. SHIPPING POINT 23. GROSS SHIP WT. GRAND
TOTAL $1,980,354.30
24. MAIL INVOICE TO: (include zip code} BCFA 25A. FOR INQUIRIES REGARDING PAYMENT CONTACT: 25B. TELEPHONE NO.
General Services Administration {FUND} Donald Melcher 312/353-1237
PBS PAYMENTS BRANCH G/ORDERING  OFFICER [Type) 26B. TELEPHONE NO.
P.O.BOX 17181 312/353-2497
FORT WORTH TX 76102-0181

B Y T
GENERAL SERVICES ADMINISTRATION

2. CONTRACTOR'S ORIGINAL

GSA Form 300 (REV. 2-93)‘




SCHEDULE Co

ntinued

ITEM NO.

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE $

AMOUNT §

0001

0006

Accounting and Appropriation Data:
PJOE00978.2010.192X.05.PG61.P0550001.954.PG121.R
Cost Applied: $1,980,354.30

GS-07P-09-HH-D-0028 / GS-P-05-10-GC-5002 -
Architect and Engineer Pre-Design Services for the New
U.S. Land Port of Entry at the Detroit River International
Crossing, Detroit, Michigan

This order is issued against the Region 7 Land Ports
of Entry Indefinite Delivery Indefinite Quantity (IDIQ)
contract and incorporates the attached Scope of Work
dated March 17, 2010.

Your revised proposal dated April 8, 2010 is accepted for
award and includes the following items:

Base: $791,263.03
Option 1: $1,189,091.27

The price for Option |l: Final Concept Design and
Presentation is accepted in the amount of $832,918.82,
but not awarded at this time. The government reserves
the unilateral right to exercise this option up to 60 days
prior to completion of Option 1.

The line item price for the ALTA Survey is not awarded at
this time.

Advanced approval of travel must be approved in writing
by the COR. Reimbursement of travel and other direct
costs shall be supported by receipts and shall not
exceed the totals shown on the GSA Form 2630's.

Do not proceed with any work until the Notice to Proceed
is issued.

Architect/Engineer Pre-Design Services
Base: Pre-Programming Services

Option I: Preliminary Concept Designs and Presentation

MI00315.MI04

1.00

1.00(

LS

LS

106Z2Z2.0401.

791,263.03

1,189,091.27

791,263.03

1,189,091.27
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U.S. GENERAL SERVICES ADMINISTRATION
Region 5

PUBLIC BUILDINGS SERVICE
LAND PORTS OF ENTRY SERVICE CENTER - -
John C. Kluczynski Federal Building -
Chicago, IL

~ Task Order: GS-P-05-10-GC-5002
. Award Date: 04.08.10

- _ARCHITECT/ENGINEER SCOPE OF WORK

Pre-Design Services for the New U.S. Land Port of Entry
Detroit River International Crossing
Detroit, Wayne County, Michigan



New U.S. Land Port of Entry, Detroit, MI Architect/Engineer Scope of Work
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New U.S. Land Port of Entry, Detroit, M| Architect/Engineer Scope of Work
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New U.S. Land Port of Entry, Detroit, M! Architect/Engineer Scope of Work
PROJECT DESRIPTION: ’ New U.S. Land Port of Entry

LOCATION; Detroit, Wayne County, Michigan

PROJECT NUMBER: To Be Determined

Estimated Construction Cost at Award (ECCA):
e Operating Lease Project: $150,811,321
e Capital Improvement Project. $266,292,185
(Does not include Project Contingency)

l. General

A. Project Scope: Overview .
All design work product developed as a result of this scope of services is property of the General
Services Administration (GSA). The A/E will provide professional pre-design services through
concept design submittals. The new U.S. Land Port of Entry will be located in the Delray community
of southwest Detroit. MDOT will acquire approximately 168 acres of land in a combination of parcels
from private owners, the State of Michigan, and the City of Detroit.

Contract scope of work will consist of the following phases, working in coordination with GSA.
MDOT, Federal Highway and the Federal Inspection Services (FIS) tenant agencies:

Base: Pre-Programming Services
Option I:  Preliminary Concept Designs & Presentation
Option Il:  Final Concept Design & Presentation

B. Background

The Detroit River International Crossing (DRIC) project proposes a new border crossing system over
the Detroit River, the busiest commercial international border crossing area in North America. The
DRIC project in its entirety includes a new freeway between Highway 401 in Canada, a new
Canadian inspection plaza, a new bridge over the Detroit River, a new U.S. federal inspection plaza,
and a new interchange to Interstate 75. The Michigan Department of Transportation (MDOT), the
Federal Highway Administration (FHWA), and Government of Canada agencies are conducting the
Detroit River Intermational Crossing Study, a bi-national effort to identify solutions to enhance the
national and regional economies and provide for the safe, efficient, and secure movement of goods
and people along the busiest commercial corridor between the United States and Canada. They
seek to identify solutions that support the national, regional and local economies while addressing
civil and national defense and homeland security needs of this trade corridor and to provide
redundant crossing options and resiliency at the border. ,
In compliance with the National Environmental Policy Act (NEPA) of 1969, a Draft Environmental
Impact Study (DEIS) was published in February 2008, and the Final Environmental Impact Study
(FEIS) was released for public review and comment in December. The Record of Decision
identifying the Preferred Alternative for a new crossing system was signed by the Federal Highway
Administration on January 14, 2009.

The Federal Inspection Services (FIS) plaza and I-75 interchange will be located in Southwest
Detroit, about 2 miles west of Detroit's Central Business District in a neighborhood known as
Delray. The site for the proposed inspection plaza is generally bounded by the CSX Railroad to'
3172010
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New U.S. Land Port of Entry, Detroit, Mi Architect/Engineer Scope of Work

the North, Campbell Street to the East, Jefferson Avenue to the South, and Post Street to the
West.

The FIS agencies to be located at this new Land Port of Entry (LPOE) include:

e U.S. Department of Homeland Security - Customs and Border Protection (CBP)

e U.S. Department of Agriculture/Animal and Plant Health Inspection Service — Veterinary
Services (VS)

e U.S. Department of Health and Human Services - Food and Drug Administration (FDA)

GSA intends to execute an operating lease for the FIS plaza and facilites. GSA plans to pursue a
lease prospectus for the LPOE. MDOT will acquire the properties, clear and prepare the site,
develop the facilities of the FIS plaza as well as other facilities, such as toll collection and duty free.
However, the option to submit a Capital Improvement Project (i.e., federally owned FIS plaza)
remains a possibility.

A detailed study (Land Port of Entry Feasibility Study) to identify the scope of the project was
completed in February 2009 and revised for re-submission in December 2009. Copies will be
available to facilitate the design process. The study contains design alternatives and directives
which shall be assessed and validated at the appropnate level and be implemented to the maximum
practical extent.

Construction of a new facility of approximately 254,676 occupiable square feet (osf) is required in
order to provide a modern and efficient port-of-entry facility, and to provide necessary space and
facilities for the U.S. Customs and Border Protection (CBP), Food and Drug Administrations (FDA),
US Department of Agriculture/Animal and Plant Health Inspection Service — Veterinary Services
(VS), and a small GSA office. The facility will include the operational center/inspection facility,
administrative, canopies for secondary and primary inspections, inspection booths, and associated
facility support spaces. The federal inspections services plaza encompasses approximately 80
acres within the larger 168 acre U.S. bridge plaza.

C. Goals and Objectives
C.1.Project Goals

o Toimprove the flow of traffic through the POE while providing safe, functional and
efficient operations for both the inspection agencies and the traveling public.

e To coordinate with the General Services Administration (GSA), U.S. Department of
Homeland Security (DHS), and other tenant Federal Inspection Services (FIS) to review
program requirements and implementation actions.

o To design a new landmark U.S. Port of Entry that in form, scale, and context represents
the dignity of the Federal Government as outlined in GSA Design Excellence Program.

¢ To design a facility that responds to the needs and infrastructure of the surrounding
community, including those of Canada.

e Todesign the station in accordance with the latest edition of the U.S. Land Port of Entry
Design Standard and other FIS design requirements, allowing for logical growth and
expansion.

¢ To design the Port within the time frame and budget constraints established by the
Federal Government.

* To design the project in compliance with the applicable safety and environmental
requirements of federal, state, county, and city agencies.

+ To provide maximum energy efficiency throughout the facility in accordance with
Executive Order 13123, “Greening the Government Through Efficient Energy
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{

Management”..

To create a concept that is able to obtain a LEED {Leadership in Energy and
Environmental Design) Building certification as required in P 100, with a goal of Silver
rating. *

. To promote efficient space utilization throughout the facility.

To provide a facility that is accessible and usable by the physically disabled and
complies with the requirements of the Architectural Barriers Act Accessibility Standard
(ABAAS).

To provide a facility with flexible infrastructure capable of adapting to changlng
technology.

Additional Project Goals :

A)

B)

Overall Goals

* Provide redundancy for the safe, efficient and secure movement of goods and
people across the busiest commercial border crossing between the U.S. and
Canada, thereby increasing crossing options, reducing traffic, and ensuring
security and minimizing service interruption in case of emergency.

e Offer appropriate welcome and first impression.

¢ Enhance the national and regional economies.

Buildings and Site

¢ Provide flexibility to allow new technologies to be readily installed at the port.

¢ Assess flexibility and expansion opportunities in both site and building designs.

e Consider weather elements and facility orientation for outdoor inspection activities
of passenger vehicles, pedestrians and commercial cargo out of the weather.

+ Provide adequate ambient lighting at vehicle inspection areas throughout the
plaza. Maximize opportunities for ambient lighting within interior workspaces.

‘e Minimize outdoor light pdllution/adverse impacts on neighboring community.

* Review and validate the preliminary space program and fully update tenant
agency space requirements.

e Determine and document joint-use and facility support requirements.
Comply with all GSA required codes, and standards.

Sustalnablllty

e Comply fully with all GSA required standards, including the GSA PBS Facilities
Standards (P100).

¢ Achieve, at a minimum, a "Certified" rating under the U.S. Green Building Council
(USGBC) Leadership in Energy and Environmental Design (LEED®) Green
Building Rating System, with higher rating levels encouraged.

¢ Meet, at a minimum, the energy standard prescribed in ASHRAE Standard 90.1-
2004 (EPACT).

* Achieve an energy consumption level of at least 30 percent below the 2004
ASHRAE Standard 90.1.

e Perform life cycle cost analysis of all practical energy sources, and practical, cost
effective use of renewable energy technologies.

+ To the maximum extent practicable, use advanced meters or advanced metering
devices that provide data at least daily and that measure at least hourly
consumption of purchased fuels and energy.

» Apply water conservation technologles to the extent that the technologies are life-

cycle cost-effective.
¢ Apply sustainable design pr|nC|pIes to the siting, design, and construction of the
plaza.
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c.2.

D. Budget

+ Ensure that new agency buildings comply with the Guiding Principles for Federal
Leadership in High-performance and Sustainable Buildings set forth in the
Federal Leadership in High-performance and Sustainable Buildings MOU
(Executive Order 13423, “Strengthening Federal Environmental, Energy, and
Transportation Management” 2006).

D) Circulation

* Analyze pedestrian and vehicular traffic patterns showing predominant arrival and
departure points and peak hour circulation patterns.
additions/expansions.

+ ldentify supporting infrastructure required (roadways, bridges) along with
responsible entity/entities.

¢ Ensure safe and efficient flow of all modes of traffic.

E) Commercial

e Process commercial traffic without interrupting trade.

» Allow for timeliness and ease of entry and exit, whereby traffic refused at the U.S.
border may safely transport goods back to Canada (especially livestock).

F) Non-commercial

¢ Process/accommodate Privately Owned Vehicles (POV) crossing in a timely
manner.

¢ Accommodate pedestrian and bicycle crossings effectively. (Pending pedestrian
crossing determination).

G) Budget
e Balance the first cost determined with the operating costs to provide an efficient
facility.

e Determine a plan for how and when the total budget should be financed, based
on the delivery method, implementation plan, and project delivery schedule.
H) Community
* Discuss needs assessment for other stakeholders.
e Coordinate FIS plaza design development in conjunction with MDOT's
transportation facilities, ancillary site features and community redevelopment
activities.

Project Objectives

Review program requirements and project budget provided by the Government with
respect to chosen site, Detroit River International Crossing Land Port of Entry Feasibility
Study, December 2009 (“Feasibility Study”), the U.S. Land Port of Entry Design Standard
and other FIS design requirements, and the aforementioned Project Goals.

Provide a minimum of three (3) preliminary conceptual design schemes, each must be
estimated separately and designed within the Estimated Construction Cost at Award
(ECCA) range of $150,811,321 — Note: This amount represents the cost of construction
of the FIS plaza. All design submittals shall conform to this established budget.

Based upon input from the DHS, GSA, and others, develop and submit a final concept
design scheme, with a preliminary construction cost estimate.

Estimated Construction Cost at Award (ECCA) is approximately:
e Operating Lease Project: $150,811,321
e Capital Improvement Project: $266,292,185
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(Does not include Project Contingency)

All design submittals shall conform to this established budget.

During Preliminary and Final Concepts, any overage as calculated by the Architect/Engineer (A/E)
cost consultant must be reconciled with proposals for cost reduction within two weeks of the reported
overage. The Government will provide direction based on the cost reduction report within two weeks
of receipt of the A/E's proposals for reconciliation.

E. AJE Project Management Responsibilities |

E.A1.

E.2.

E.3.

E4.

E.5.

E.6.

Project Progress Meetings: The A/E will host project progress meetings with GSA at least
monthly in Michigan. These meetings will be held in the Detroit, Michigan, Central
Business District, in a location to be determined in advance of the meetings when the
project begins. Meetings will also be held with primary tenant group heads monthly in
Detroit, Michigan during the design process. These meetings may coincide with the
project progress meetings.

Minutes of all meetings with necessary Action items and responsible parties must be
provided to GSA no later than 7 calendar days after each meeting. Action reports will list
all open items from previous meetings. The A/E will distribute meeting agendas with
previous meetings minutes at least 2 days prior to all project design meetings.

Response to GSA and Tenant Review comments. The A/E will respond to all design
review comments provided by GSA and its tenants within 7 days of receipt of said
comments. Response shall address each comment individually and shall reference
applicable documentation as necessary. As part of the next submittal, the A/E will submit
an annotated list, including each tenant’'s comment, the A/E's response, and a reference
to the drawing(s) where each comment was specifically addressed. Comment report
shall be bound and distributed to all project participants.

An allowance of five (5) one (1) day meetings for travel necessary to obtain project site
information, normal administration of the design contract shall be provided as part of this
contract. Travel costs beyond normal administration of design shall be réimbursable at
the Government per diemrate. Reimbursement will be limited to direct travel cost, i.e.
lodging, airfare, etc.

Reproduction and Delivery costs necessary for execution of this concept design contract
are included in this contract. Shipping of the final model and all presentation materials to
Washington, D.C. is covered under this contract.

Contracting Officer Authority: The Contracting Officer has the overall responsibility for the
administration of this contract. The Contracting Officer alone, without delegation, is
authorized to take actions on behalf of the Government to amend, modify, or deviate from
the contract terms, conditions, requirements, specifications, details and/or delivery
schedules; make final decisions on disputed deductions from contract payments for
nonperformance of unsatisfactory performance; terminate the contract for convenience or
default; issue final decisions regarding contract questions or matters under dispute.

F. Definitions and Authorities

F.1.

Program of Requirements: Program information provided by GSA at the start of the project
to serve as the preliminary requirements to allow conceptual massing design.
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F.2.

F.3.

F.4.

F.5.

F.6.

F.7.

F.8.
F.0.

F.10.
F.11.

Estimated Cost of Construction at Award (ECCA): The target construction contract award
amount excluding construction contingencies.

Commissioner of the Public Buildings Service (PBS): Presidential political appointee that
heads the PBS office within GSA

Office of the Chief Architect (OCA): The authority responsible for approving the concept
design.

General Office Space: All leasable interior office space within the proposed buildings. Refer
to the Pricing Desk Guide for a complete definition of General Office Space vs. Core and
Shell. GSA will provide a full description of this pricing system - along with examples.

Office Space Programming and Pianning: The detailed programming of “general office
space” down to the smallest definable work unit, or office.

Program Reconciliation Reports: Space take-offs by the smallest space unit possible for the
submittal being referenced. For example, during Concepts, the report would document the
actual versus planned tenant block. In Design Development and later, said report would
address deviations between planned and actual work units, or offices.

Office Space Plan: General Office Space layout based on the approved office program.
Core/Shell: Refer to Pricing Desk Guide.
Tenant Improvements: Refer to Pricing Desk Guide.

General Massing Program: General program developed by A/E of general space blocks,
(i.e., complete tenant groupings) for the purposes of developing credible massing studies
prior to the completion of the detailed programming and layout of all office space by
individual work units

G. CGlossary of Terms

G.1.

G.2.

G.3.

Architect/ Engineer (A/E): The A/E is the Architect/Engineer firm that has executed this
contract with the Government. A/E may also refer to or include both the prime A/E firm
and the A/E’s consultants or subcontractors.

Contracting Officer (CO): The Contracting Officer has the overall responsibility for the
administration of this contract. The Contracting Officer alone, without delegation, is
authorized to take actions on behalf of the Government to amend, modify, or deviate from
the contract terms, conditions, requirements, specifications, details and/or delivery
schedules; make final decisions on disputed deductions from contract payments for
nonperformance of unsatisfactory performance; terminate the contract for convenience or
default; issue final decisions regarding contract questions or matters under dispute.
Contracting Officer's Representative (COR) or Contracting Officer’'s Technical
Representative (COTR):. The COR or COTR is a Government official appointed by the
Contracting Officer to assist the Contracting Officer in the administration of a contract.
When a COR is appointed under this contract, the responsibilities of the COR will be
designated in writing and a copy of the appointment letter will be provided to the A/E.
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G4.

GS.

G.6.

G.7.

G.8.

G.9.

G.10.
G.1.

G.12.

Project Manager (PM): The PM is an individual who manages a project for the
Government. The PM is responsible for the overall coordination and is the primary
contact with the A/E. The PM resolves issues concerning scope, cost, schedule, etc.,
obtains concurrences, monitors the quality of the services provided by the A/E, and
assists the Contracting Officer in administering the contract with the A/JE. The PM may be
a Government employee or an employee of another-firm under contract with GSA.
GSA Regional Account Manager: GSA employee with a team of Project Specialists
serving as a member of the GSA Project Team, and the point of contact for the tenant
agency with knowledge of their needs and requirements.
GSA Project Review Team: The GSA Project Review Team is compnsed of design and
asset management specialists who offer cursory owner’s reviews of the technical and
cost related aspects of the design submittal. The purpose of these reviews is to verify the
design’s compliance with GSA design standards, project budget funding, and this scope
of work. This review does not relieve the A/E from its professional responsibility nor its
responsibility to address technical and constructability review comments.
GSA Supervisory Property Manager: GSA employee with a team of Assistant Property
Managers responsible to the building clients for all building maintenance, repair, and daily
operations requirements. This GSA group has a vested interest in all design and
construction directives as they impact building operations.
GSA Region 5, Great Lakes Region: GSA management and staff which include the
Regional Commissioner, the Assistant Regional Commissioner, the various GSA, PBS
Directors, Managers, Supervisors and staff that are responsible for all programs, budgets,
operations and activities assigned to the region. At the core of this strategic operation is
the goal of being a customer-driven organization that continually strengthens the
organization to better serve our customers.
GSA Central Office: GSA staff located in Washington D.C. serving as the central policy
making entity of the agency and will have final design approval authority.
Supplemental Services: Performance of additional services that may be required for
which the Government will negotiate as a modification to the A/E contract.

The Federal Inspection Services (FIS) agencies to be located at this new Land Port of

Entry (LPOE) include:
o "U.S. Department of Homeland Security - Customs and Border Protection (CBP)
e U.S. Department of Agriculture/Animal and Plant Health Inspection Service —

Veterinary Services (VS)
e U.S. Department of Health and Human Services - Food and Drug Administration
(FDA)

Tenant Agency Representatives: Designated spokesperson representing the interests of
the occupying tenant agencies, to be contacted only through the GSA Lead Project
Manager or the GSA Design Coordinator.

H. AJE Fee(s)

The A/E will submit a fee proposal for basic services including direct costs, outlined in this scope.
Fee shall be broken down by the following:

¢ Base: Pre-programming Services
e Optionl:  Preliminary Concept Designs & Presentation
¢ Option Il:  Final Concept Design & Presentation
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1. Regulating Documents and References - All design work and related submittals will fully comply
with Article Il: Supplemental Documents outlined in the National IDIQ Zone Il contract and the
documents listed below, including, but not limited to:

I.1. U.S. Land Port of Entry Design Standard, latest edition and supplements.
I.2. Feasibility Study prepared by M. Arthur Gensler, Jr. & Associates, Inc. (“Gensler”).
|.3. GSA Public Buildings Service Pricing Desk Guide - Edition 3 or latest version.

J. GSA Specific Requirements listed in this scope of work augment the scope of deliverables
outlined in the section entitled, General Submission Requirements, New Construction and
Modernizations of the GSA, P100 Facilities Standards for each design option. A submittal
requirement listed in the P100 may only be nullified by specific instructions within this scope of
work, or direction of the Contracting Officer.

K. Submittals for Review - This design project consists of the following submittals:

Base Contract Submittals: Pre-programming Services
¢ Site Analysis Report
e Program/Space Plans B
¢ Pre-Design Estimate — Not required — Itemn will be removed after award

Option I: Preliminary Concept Design & Presentation
e Preliminary Concept Design (3 concepts)
¢ Narrative Report
o Cost Estimate

Option il: Final Concept Design & Presentation
¢ Final Concept Design
¢ Narrative Report
¢ Detailed Cost Estimate

K.1.GSA is expecting to receive 10 hard copies (full size) and 10 CDs at each submittal.

K.2. The A/E will provide and ship the submittals to the following project participants using
an overnight shipping service:

Number
Name Title Address of
Copies
Ralph Scalise LPOE Subject Matter Expert 1800 “F” Street 1
Strategic Programs & Nw
Professional Resources Washington, DC
National Office of Design & 20405
Construction
Marty Bowers Program Coordinator 1
Julie Milner Border Patrol Rapid Response | Special Programs 1
Project Manager Division
Office of Design and Denver Federal
Construction Center, Building 41
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Y

Jim Oberg Director, Special Programs Room 275 o1
Division .| Denver, CO 80025
Office of Construction
Programs
Donald Melcher GSA Project Manager Land Ports of 4
Chenise Whitehead GSA Contracting Officer Entry Service 1
To be determined GSA Fire Protection and Life Center ' 1
Safety Engineer 230 S. Dearborn
- St. Room 3600
Chicago, IL 60604

K.3.

S e,
7

'::M*\ .

GSA Submittal Requirements. = = T T s

K.3.1.

Plans, Sketches and Narratives:

Digital Files:  All digital submission shall be in accordance with the National
IDIQ Zone Il contract. Digital versions of all text and image materials shall
be provided to GSA on a CD-ROM or other electronic media as directed by
the Contracting Officer. Text documents shall be compatible with the latest
release of Microsoft Word, and spreadsheets shall be compatible with the
latest release of Microsoft Excel. Images shall be compressed JPEG format.
Drawings shall be in both dwg (Autocad 2008) and pdf file formats.

Document Security: Each document produced, including all studies,
specifications, drawings, and cost estimates shall include the following on every
page:

PROPERTY OF THE UNITED STATES GOVERNMENT
FOR OFFICIAL USE ONLY
Do not remove this notice
Properly destroy documents when no longer needed

The following paragraph will be included on the cover page of the information:

PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATION, OR DISTRIBUTION OF THESE
DRAWINGS, PLANS, OR SPECIFICATIONS TO UNAUTHORIZED
USERS IS PROHIBITED '

Do not remove this notice

Properly destroy documents when no longer needed
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K.3.2. Construction estimate: The construction estimate shall be as detailed as
possible with all costs broken down into material and labor with unit costs and
quantities indicated. Lump sums are not acceptable. Material quantities are
to be priced by trades with backup calculations and unit costs identified with
specific items of material to be placed or work operation to be performed. All
markups (overhead, profit, general conditions, etc.) shall be identified and
quantified. Estimate shall be prepared in Uniformat. Cost estimates are
considered a separate deliverable product, but may be submitted
concurrently with design documents and should meet the submittal
requirements outlined in Section K on pages 12-14.

K.3.3. Final Submissions: At final concept design,,10 bound hard copies (full size)
and 10 CDs shall be submitted.

L. LEED Requirements (WWW.USGBC.ORG): AJE shall use the functional objectives set forth in
the LEED’s Green Building Rating System for New Construction and Major-Rerovziento- - - -

Design shall comply with the requirements of the Energy Policy Act of 2005 (EPACT 05) and the
Federal Leadership in High Performance and Sustainable Buildings Memorandum of Understanding.

Executive Order 12873 and the Resource Conservation and Recovery Act, (RCRA) requires that
all federal agencies use sustainable principles in the design and construction of all federal facilities.
Government goals are described in section nos. 304, 305, and 507 that address energy sources and
energy efficiencies. Several laws are mentioned in the Executive Order, including RCRA
requirements.

The RCRA works in conjunction with the Comprehensible Procurement Guidelines (CPG), as listed
in the Recovered Material Advisory Notice (RMAN). Construction products materials covered by
RMAN include, but are not limited to:

¢ Concrete mixes which contain coal fly ash and ground granulated blast furnace slag as an
admixture component of the cement.

Recovered and recycled insulation products as listed in the CPG.

Recovered rubber and plastic for floor tiles and patio blocks.

Recycled polyester fibers in carpet tiles.

Reprocessed and recycled latex paint as a finish material.

Recycled steel and plastic for toilet / shower room partitions.

Recycled fiberboard and laminated paperboard as listed in the CPG.

Currently unspecified products that may be added to the CPG during the design period of this
project.

M. Design Excellence:

M.1.  Concept shall realize the objectives of the Guiding Principals of Federal Architecture. (see
Facilities Standards).

M.2.  Cost-effective Design: The project design will fulfill the program requirements in a cost-
effective manner and permit the construction to be accomplished within the designated
schedule and budget.

M.3.  Functionality Objectives: The construction will be of durable materials that prolong the life
of the structure. Prime engineering systems will be selected for long term performance.
All systems will be integrated with the architecture and will respond to environmental and
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energy issues. All functional requirements established or outlined by the A/E must be
reviewed and accepted by GSA. g
M.4. Peer Review and Commissioner Approval: Refer to Section lll, Pre-design Services,
; Heading D for Peer Review Requirements.

Il. Project Schedule

This project consists of sequential and incremental pre-design phases building on the assumptions
made in prior submiittals. in between phases, GSA's staff.architects and engineers, professional
representatives of their tenants, and in some cases outside stakeholders including community groups
and municipalities will review the work, this is usually a 2 week duration. Comments will come from
these various agents, to which the A/E must respond within 7 calendar days, unless released by GSA
in writing. At the government'’s discretion, failure to provide said response may result in the temporary
suspension of work at the A/E’s fuil cost. Work may only begin on the next phase after written
approval is obtained from GSA. Any work performed in advance without authorization is at the A/E’s

. ~~—Tisk—=Additionally,.any_work departing from an approved direction is also at the A/E’s full risk.

R Sikakal bt

oy

The schedule is outlined as foliows:

SCHEDULE:;
Duration
Base ‘
Contract Site Analysis Report 10 weeks
Programming/Space Plans 10 weeks
Option I:
Preliminary | Preliminary Concepts, Narrative
Concept Reports and Estimates 18 weeks
Design !
Option Il
Final Final Concept Design, Narrative
Concept Report and Estimate 14 weeks .
Design .
lll. Pre-design Services
A. Standard Services and Responsibilities
A1, ‘General Responsibilities. The A/E shall perform all the professional services required under

(1) the base contract, (2) options exercised, (3) and modifications to the contract. The A/E
is responsible for providing complete architectural and engineering services needed in
performing the scope of services in an expeditious and economical manner consistent with
the best interests of the Government. The A/E shall assist GSA to achieve its goals with
respect to the project's schedule, budget, scope and quality.
A2 Services to be Provided. The A/E will provide professional, technical, administrative and
clerical personnel as needed to perform all required services including, but not limited to,
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those described in this contract. The services described or specified shall not be deemed to

constitute a comprehensive specification having the effect of excluding services not

specifically mentioned. Lump sum prices shall include all services described in this contract.
A3. Record Keeping and Progress Reports

A3

A3.2.

A3.3.

A34.

A3.5.

A3.6.

A3.7.

Record Keeping. The AJE is to prepare concept drawings, sketches, clarifications,
and other documentation and to maintain accurate and detailed records of the
project's progress for each phase of the project.

Project Progress Meetings. The A/E will schedule and conduct design meetings
with the GSA on a biweekly basis, by teleconference/videoconference or an in-
person meeting, and as required to maintain successful project progress.

Meeting Coordination. In conjunction with meetings, the A/E will schedule and
arrange for meeting places; provide advanced notice of meetings to attendees;
prepare and distribute agenda to all attendees prior to meetings; chair meetings,
address old and new business; record / distribute meeting minutes, control
discussions to focus on results and the resolution of problems.

Local Public Agencies. The A/E shall include in their base contract a maximum of
three (3) meetings to present work to local public agencies or to private
organizations.

Progress Reports. Progress reports will be submitted at the end of each
submission for Site Analysis, Space Planning, Preliminary Concepts, Final
Concepts.

Minutes. The A/E will take meeting minutes of all meetings identifying Action ltems
and responsible parties. Minutes must be provided to GSA no later than 7 calendar
days after the meeting. Action reports will list all open items from previous
meetings. The A/E will file and distribute meeting agendas with previous meetings
minutes at least 3 days prior to all project design meetings to all project participants.
The A/E will schedule and conduct design and planning meetings as necessary and
as directed by the GSA, PM, COR or CO.

Budget Control. The GSA PM has overall responsibility for monitoring the project
budget. The A/E shall assist the PM in monitoring the budget by maintaining budget
records and reporting on the status of the budget in the monthly progress reports.

B. General Pre-Design Requirements
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B.1.  AJE Preparation and-Submissions: The A/E will coordinate the preparation and
submissions covered by this Scope of Work with GSA.

B.2. . Innovative Design: In order to provide the latitude needed for innovative design, new
concepts, value analysis techniques, and the adjustment of quality level to suit the type of
building under design and specific site conditions and tenant requirements, deviations

; may be made from any technical requirements in the criteria. This is allowed provided a
professional judgment has been made that a safe, adequate, more economical and
biddable, or better design will result. The A/E is encouraged to propose Innovative

. Design concepts which would be reviewed and approved by GSA. After review, a formal
determination would be made to accept, conditionally accept or reject the proposal.

B.3.  Adherence to Federal Regulations: Requirements imposed by public laws, federal
procurement regulations, executive orders and similar regutations must be adhered to.

B.4.  Construction Cost Estimates: The A/E will prepare detailed cost estimates for preliminary
stages of the project (Preliminary Concepts and Final Concepts), based on the Uniformat
presentation as described in this scope of services, in accordance with the handbook,
PBS P3440.5.. A breakdown of cost estimate as per GSA-PBS Pricing Desk Guide will be
included. This W|II include the breakdown of Agency Bureau Codes and costs relative to
Tenant Improvements versus Core and Shell costs, per the GSA Prlcmg Guidelines.

C. Disciplines and Submissions:

A r

C.1. Design Services: ' :
The A/E and the consultants will prowde the design services in the foIIowmg d|SC|pI|nes
(including but not limited to): -
e Architecture

o - -Cost estimating

Lot o Conceptual Engineering: . ,’ - v
o - Civil. .
o Traffic engineering and transportatlon flow modeling
:o Structural/seismic . b= . .4
o Electrical '
o Mechanical- HVAC and plumbing

o Fire protection and life safety
C.2 Submissions
The A/E shall deliver complete documents in the project schedule. Each of the listed
submissions has special requirements and parameters, as described in this Scope of Work
and applicable reference documents. The A/E will make arrangements for reproductions
and the distribution of all submissions in accordance with distribution guidelines developed
in conjunction with GSA and outlined above.
C.3. Completeness of Documentation
Each submission listed in paragraph I, Project Schedule, will be complete and include all
required material, corrections and modifications from previous reviews. Work that is not up
to standards outlined or required herein, or which is incomplete, will be returned for’
correction and/or completion. All drawings, cost estimates, narratives or other documents
fumnished under the contract, will become the property of the Government.

D. Design Process

Design Phases: This project consists of sequential and incremental design phases building on
the assumptions made in prior submittals (See Design Schedule on page 14/15). In between
phases, GSA's staff architects and engineers, professional representatives of their tenants, and in
some cases outside stakeholders including community groups and municipalities will review the
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work. Comments will come from these various agents, to which the A/E must respond within 7
calendar days, unless released by GSA in writing. At the government’s discretion, failure to
provide said response may result in the temporary suspension of work at the A/E’s full cost. Work
may only begin on the next phase after written approval is obtained from GSA. Any work
performed in advance without authorization is at the A/JE’s risk. Additionally, any work departing
from an approved direction is also at the A/E’s full risk.

D.1.

D.2.

D.3.

Pre-design Meeting

Principal-in Charge, Project Manager, Project Designer(s), Project Architect and
Mechanical/Electrical/Plumbing (MEP) Project Manager shall attend a combines pre-design
Project Kick-off Meeting at a time and place in Chicago, Illinois to be scheduled by the GSA
Project Manager.

Data Gathering

The A/E shall review all studies and guides relevant to the construction of the POE

including but not limited to:

s P100 - Facilities Standards for the Public Building Service, latest edition.

U.S. Land Port of Entry Design Standard, latest edition and supplements.

Other Federal Inspection Services (FIS) design requirements

MDOT Aesthetic Design Guide

Detroit River International Crossing Land Port of Entry Feasibility Study, December

20089, prepared by Arthur M. Gensler, Jr. Inc.

¢ Final Environmental Impact Statement and Final Section 4(f) Evaluation, prepared by
U.S. Department of Transportation Federal Highway Administration and Michigan
Department of Transportation, December 2008

* Program of Requirements (U.S. Customs and Border Protection)

e Space and Facilities Requirements for U.S. Food and Drug Administration

e Space and Facilities Requirements for U.S. Department of Agriculture

The AJE shall meet with officials from GSA, CBP, and other stakeholders, including
community groups and municipalities, to gather input and design criteria.

The A/E shall review all relevant and avaitable reports, plans and studies concerning
municipal design guidelines and the area’s overall development plan. In addition, meet
with and gather input/design criteria from all applicable utility providers (i.e. water, electric,
sewer, phone, data, etc.) Determine and prepare all provider application materials required
for connection of this facility. Ascertain project review requirements of all providers,
including municipalities. The A/E shall meet with city planning officials to investigate local
expectations and incorporate findings into program analysis.

Site Analysis/Master Site Plan

* Perform a seasonal solar and wind analysis showing the associated impacts
on building massing and fenestration orientation based on local climatic
conditions. Include a discussion of weather elements and facility orientation
with respect to outdoor inspection activities.

¢ Review and analyze the site topography and its relationship to cut/ill,
drainage, and other related factors.
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¢ Review and analyze surrounding buildings, their architectural character and
their relationship to the proposed project. Outline both current and future
development projects in the immediate vicinity of the project.

¢ Identify possibilities for public areas based on this analysis, as well as
suggestions for improvements to adjacent traffic throughways. Incorporate
current traffic data and modeling results from GSA Border Wizard.

¢ Provide future expansion possibilities, including lane additions/expansions.
Identify predominant views both at street elevation and possible upper floors.

s Describe and analyze local zoning, land-use, and other urban directives that
will impact the design of the proposed project. Include programs of both the
community of Detroit, Ml and those of Wayne County.

+ ' Report on coordination activities with local officials such as the fire marshal to
identify local requirements and limitations. The A/E should work closely with
the GSA Fire and Life Safety Engineer for this project to ensure that all
requirements are fulfilled. ) '

¢ Review and analyze the Environmental Impact Statement, Environmental

" Assessment, or other GSA provided feasibility reports as provided.
Incorporate this information into the project’'s design as appropriate.

"¢ -ldentify existing and proposed utilities relative to the estimated demands by

the proposed project. Existing utilities include, but are not limited to; electrical
service, emergency power, gas service, water supply, sanitary sewer
capacity, storm water collection and distribution.
« Identify supporting infrastructure required roadways along with responsible
entity. .
¢ Review the location and conditions of the adjacent flood plain and ascertain
the project’s impacts on the waterway and wetlands.
» Prepare a complete ALTA Survey for this project to assist GSA in the
procurement of the required parcels (If required). Pricing for this item shall
not be:included in the base or options. Provide as a line item.
Identify location and size requirements of septic system and well.
Determine construction methodology for cut/fill.
Determine applicable life safety codes and review agency requirements.
Review the Environmental Impact Statement and associated information
prepared by the Michigan Department of Transportation (MDOT).

D.4. Programming

D4.1.

D4.2.

Program Verification

The A/E shall develop a Programming Report after initial tenant meetings, to verify
the accuracy and appropriateness of the detailed project requirements as described
in the Feasibility Study. The AJ/E shall identify any discrepancies, omissions, or
excesses within the existing Feasibility Study so that the Final Preliminary Design
Report reflects and accurate compilation of the project criteria. The A/E shall
identify and document any additional project requirements that become evident
during this verification phase. The space requirements/housing plan spreadsheet
contained in Feasibility Study shall become the basis for the space and program
verification report required during Programming. .

Programming for General Office Spéce
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For each submittal, a space reconciliation report shall be provided that itemizes
the size of each building; internal space breakouts; and a deviation report from
any previous submittals. This deviation report shall also include any
requirements that do not meet or exceed the requirements of the design guide.
All space calculation spreadsheets and drawings shall indicate gross, rentable
and usable area measured according to the ANSI/BOMA rules.

Office Space Program

Product: A detailed subdivision of each tenant work group into individual work
units. A work unit is defined as the immediate area serving one occupant. Based
on interviews with department heads of each agency function the A/JE will develop
a comprehensive program that at a minimum will address the following tenant
requirements on a work unit level:

Office and/or work unit dimensions
Work groupings, relationships, and adjacencies
Electrical power: type of power, number of outlets, etc., including description
of equipment, appliances, etc. for each office and/or work unit.
Lighting levels and special requirements
Telecommunication and Data Systems, description of equipment, appliances,
etc. for each office and/or work unit.
e Special Equipment, description of equipment, appliances, etc. for each office
and/or work unit.
Floor loading
Window access
Flexibility for change
Privacy levels
Openness, work team definitions
Systems Furniture (include in your pricing as an option)
Inventory of Existing Furniture to be reused.
Security Systems, including access control devices and hierarchy levels
affecting keying
e Signage, including text

Two weeks prior to conducting scheduled interviews, the A/E shall submit a
worksheet describing the types of information that will be gathered during the
interviews. The worksheet will also provide the requirements as stipulated in the
applicable regulating documents.

The AJE will inform tenant representatives of the requirements listed in the
applicable guidance documentation such as the U.S. Land Port of Entry Design
Standard and FIS design requirements, P100, and shall report on any deviation
between the regulating documentation and the tenant’s stated requirement.

The Government will review the program for two weeks and will respond with written
comments. The A/E will respond with (10) bound copies of the final program report
addressing all comments within three weeks of receipt of the government's
comments. The A/E will be responsible for setting up interviews, coordinating
distribution of questionnaires, and all administrative activities associated with this
effort. The A/E should plan two programming meetings to be held in Detroit, M.
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D.5.  Blocking and Stacking

After successful completion of program verification, the A/E shall further develop information
obtained for use in blocking and stacking to include the following:

Conduct space need analysis; document functional needs and space requirements

Provide strategic analysis and space occupancy planning

Prepare blocking and stacking plans.

Overview space planning for conformance with user requirements

Insure that space infrastructure requirements are satisfied.

Provide Design Narratives for electrical, mechanical, telecommunication, sprinkler and

other relevant systems.

e Provide a design report: Design submittals developed by the A/E shall be accompanied
by an explanatory Design Report. Design Report shall describe the services performed,
report results of investigations, summarize major design issues, state basic design
assumptions and criteria, make recommendations, and identify GSA or the Tenants
decisions that are required. Cost estimates, schedules and operational plans are to be
included in the Design Report along with other code compliance issues and
requirements . ,

¢ Update the Program spreadsheet identifying any changes/deviations from approved

program made during the space planning process.

D.6.  Preliminary Concept Design

The AJE is to develop 3 distinct and separate concepts. Each concept must be estimated
separately and be designed within the budget. In addition to the specific requirements
outlined in the P100, General Submission Requirements, the submittal shall include the
following elements:

D.6.1. Narrative

A narrative describing how various options meet the program requirements for
each critical function, a general description of the architectural and engineering
scheme, vertical transportation analysis (where applicable), a code compliance
statement and the construction cost of alternative schemes. See below for
additional, specific narrative requirements.

Historical Overview and Forecasted Future Analysis: Based on local
resources, summarize the areas history related to commerce, occupants,
significant events, land-use, transportation, and livability objectives and other
local characteristics that relate to the design of the proposed project. Include
the Site Analysis information.

D.6.2. Context Site Plan(s) showing land-use and transportation within a 3/4 mile
radius around the project site, including the U.S. — Canada border. The plan
must show sources of potential pedestrian and vehicle traffic, traffic patterns,
existing/proposed areas of commerce and opportunities for enhancing the
surrounding urban context. Include the Site Analysis information.

D.6.3. Floor Plans, including Partial Floor Plans

Al floor plans at a scale of 1:50 or other as mutually agreed upon, will indicate
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entrances, lobbies, corridors, vertical circulation, and general program areas.
The drawings shall indicate the location of the usable area for each of the
tenants, public spaces and other areas specified in the pre-design program,
both horizontal and vertical, secure, restricted and public circulation paths.
Provide larger scale partial floor plans (minimum 1/16” = 1’-0”) to indicate
layouts of core elements, and all other necessary plans. For each concept,
provide floor plans for ground floor, general office floor, and any floor plan
necessary to convey the design quality of each occupied area. Plans must
show service routes, special circulation systems such as prisoner, and/or other
secured circulation system in clear detail. Plans must show general space
blocks identifying core elements, major tenant groupings, public areas, and
other spaces contributing to the general quality of the design scheme.

D.6.4. Sketch Elevations

For each concept, elevations of each exposed side showing the material
composition of each fagade adequate for energy modeling purposes.

D.6.5. Sections

Longitudinal and transverse section at a scale of 1:50 or other as mutually
agreed on will show floor-to-floor heights and other critical dimensions. Larger
scale sections (minimum 1/16"=1"-0") will indicate new perimeter HVAC options,
in the context of the window wall and floor mounted HVAC supply enclosures.
As necessary to show stacking of the different tenant occupancies, vertical
circulation of special functions, and horizontal ceiling and/or floor plenums.

D.6.6. Cost Estimate

Prepare an overall cost estimate for each concept design. The preliminary
estimates will be done for each scheme with a more detailed cost estimate on
the final concept selected. The cost estimate shall be in Uniformat. The A/E
shall review the previously prepared preliminary cost estimate and provide a
revised and updated cost estimate based of the final concept design selected.
Cost analysis shall include the following:

D.6.6.1. Identification of all tenant requirements and associated costs that
exceed standard levels for agency Design Guides and project
building standards

D.6.6.2. Recommendations to return budget to the level established in the
Feasibility Study if the revised cost estimate submission exceeds
that amount.

D.6.7. Verification of Local and Model Code Compliance
Provide a narrative outlining compliance of design proposals with applicable
local codes and GSA standards.

D.6.8. Life Cycle Cost Studies: The A/E design effort, including all systems and
components, should be treated holistically; that is the collaborative effort of all
design disciplines should be a comprehensive effort balancing the impacts on
all aspects of the building design. In addition to the performance of energy
consuming systems, it should consider the first cost of installation as well as
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D.6.9.

D.6.10.

D.6.11.

D.6.12.

D.6.13.

D.6.14.

D.6.15.

D.6.16.

operation and maintenance costs. An appropriately integrated design process
and methodology among all disciplines will consider the impacts of systems
and components upon each other. Methods for performing life cycle cost
analysis are discussed in P 100 Facilities Standards for the Public Buildings
Service.

Energy Model: Utilizing industry accepted methodology; the A/E will model
the yearly energy usage for each of the preliminary concepts and based on
prevailing operating costs in the area, report on the yearly energy budget for
each of the schemes. Model must be based on orientation, massing,
assumed heat loads, fenestrations, and other energy factors. This will be
completed on all schemes.

Space Efficiency Report: For each concept model, report on the areas of
each tenant group, parking, overall building gross, and efficiency as outlined
in the U.S. Land Port of Entry Design Standard and FIS design requirements
and/or GSA’s P100.

Preliminary Geotechnical Survey: incorporate Geotechnical Study available
from MDOT EIS investigations.

Environmental Imbacts: Coordinate with NEPA information and other
environmental documentation completed by MDOT EIS investigations

Traffic circulation: Indicate traffic flow/patterns in and around the site,
including both vehicular and pedestrian traffic for each scheme.

Solar angles and wind direction: Provide solar angle calculations and
prevailing wind direction studies on the building(s) and canopy design and
orientation for each scheme.

Paving type and composition: Provide paving load calculations and proposed
location of paving types for each scheme.

General Massing Program: Based on interviews with lead representatives of
each tenant group and GSA, and the information contained in the U.S. Land
Port of Entry Design Standard and FIS design requirements ascertain the
optimum relationships between tenant groups and/or space usages.
Relationships must address direct adjacencies between occupancy groups,
vertical distribution of tenants, and description of basic program needs and
their impact on the building. This analysis is limited to the level of overall
macro-planning necessary to realistically order the basic program blocks and
to ascertain the general size and location of building massing.

D.6.16.1 Massing Models of each design concept showing surrounding
landscaping and hardscaping design. Models must show major
material differences of exterior wall surfaces (i.e., glass, pre-cast,
stone, etc.). The intent is not to finalize selection of materials,
but to aid in the visualization of the proposed designs, and to be
able to realistically model energy efficiency of the proposed
designs.
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D.6.16.2 Three Dimensional overall Site Model showing the context of the
Port of Entry within 3/4 mile of the project’s boundaries including
the U.S. — Canada border. The model shall show all existing
buildings, streets, sidewalks and other features, and be designed
to accommodate interchangeable concept models of the
proposed building(s).

D.7. Peer Review (# 1)

As defined in the PBS, P100, Facilities Standards for the Public Buildings Service; and Part
1 of this document, the project will be reviewed by a panel of private sector architectural
design practitioners and/or academicians. The Peers will advise the GSA and the A/E on
the strengths and merits of the different design approaches, and to recommend one of the
Preliminary Concept proposals for future refinement as the final Concept Design. The GSA
will direct the A/E based on the findings of the peer review, as well as discussions with its
primary tenant agencies.

The AJE is responsible for the cost of design to incorporate the recommendations from the
reviews. The A/E will incorporate the comments resulting from the Peer Review into the
selected design options before finalizing the concept.

The first Peer Review will be held at the GSA Region 5 Central Office in Chicago.
D.8 Final Concept

This phase of work is for the refinement and development of the preferred preliminary
concept design. In addition to the specific requirements outlined in the P100, General
Submission Requirements, the submittal shall include the following elements:

D.8.1. Drawings: Presentation drawings as necessary to adequately present the final
concept to the Chief Architect (and/or Commissioner) of the Public Building Service,
tenant representatives, local city leaders, MDOT, Federal Highway Administration
(FHWA) and other interested parties as approved first by GSA. At a minimum,
must include site plans, elevations, floor plans, sections, and renderings inciuded in
the concept report.

D.8.1.1.Contextual Site Plan: within 3/4 mile of the project’s boundaries including
the U.S. — Canada border showing primary site factors influencing the
design. Primary sources of pedestrian, vehicular, and service circulation.
Identify surrounding land-uses as they pertain to possible use of exterior
public space, and vistas.

D.8.1.2.Civil/Landscaping Site Plan: Showing existing/proposed utilities,
landscaping, paving, water drainage patterns, topography, cut/fill lines,
demolition of existing structures (as applicable).

D.8.1.3.Floor plans: Showing ground, typical, and each unique floor plan.

D.8.1.4.Elevations: Showing the configuration and extent of all exterior building
materials, assemblies, and systems.

D.8.1.5. Sections: Dimensioned building sections showing internal stacking of
occupancies, location of major mechanical equipment, available ceiling
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D.8.2.

D.8.3.

D.8.4.

D.8.5.

D.8.6.

D.8.7.

‘D.8.8.

and/or floor plenums. Sections through primary lobby spaces, and any
other special purpose space.

D.8.1.6.Wall Sections: Show exterior wall assemblies that would significantly
contribute to the expression of the building. For example, curtain wall
mullion, fins, light shelves that would impact the quality of the wall surface
and are necessary for realistic modeling of the energy use and cost of the
proposed project.

D.8.1.7.Servicing Plan: Must show service route from dock area to all occupied
areas. Must show accessibility for all major mechanical and electrical
equipment including servicing and replacement of boilers, chillers and
fan-coil units. '

Energy Studies: Expand and refine the results of the energy modeling conducted
during Preliminary Concepts based on the added definition to the project since
the last submittal as a means of verifying achievement of intent.

Sustainability Report: Demonstrate LEED rating by itemizing and describing each
credit as it relates to the proposed design.

Environmental Impacts: Coordinate with NEPA information and other
environmental documentation completed by MDOT EIS investigations.

Cost Estimate: Divided into the following general cost categories - Uniformat:
Core/Shell per ANSI-BOMA definitions

Tenant Improvement Costs per ANSI-BOMA definitions further divided per tenant
group. For each tenant provide a tenant improvement allowance based on
provided design standards as a design target for future development. Allowance
must describe assumptions regarding materials.

Cost reconciliation: Provide a report addressing any major cost differences in the
A/E cost estimate and the independent cost estimate. .

Aerial Rendering: Provide a rendering of the overall project site. At a minimum,
the rendering should show the entire site and where feasible, surrounding
structures or environmental features. Rendering may be computer generated, or
may be photographs of the model taken with a model scope, as long as the
images clearly and accurately portray the overall site theme and design.

Space Reconciliation and Efficiency Calculations: For each proposed tenant
group, provide report of all interior areas and subdivided work units per the -
proposed concept design versus the amount reported in the final detailed space
program. Additionally, provide computation of overall gross area versus occupied
areas to ascertain overall efficiency of the building per the U.S. Land Port of Entry

Design Standard and FIS design requirements.

Space Plan Test-Fit: Present programming test fit generated in the Space Planning
Option of this scope of work.

' D9. Peer Review (# 2)

The second Peer Review will take place close to the completion of the Final Concept. The
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concept should be developed enough to full demonstrate the Architects intent but allow for
some changes if directed by GSA as a result of the Peer Review.

The second Peer Review will be held at the Architects Office.
D.10. Final Concept Design Presentation

Following GSA and the Peer Review the A/E shall revise and refine the Concept Design
Report including a comparative analysis of all options. A presentation will be made to GSA
and representatives of client agencies. The presentation will be made in Chicago and should
include all details and be structured so as to lead to a rational selection from various options.
Graphics should include a review of comparative solutions in light of tenant disruption, an
improved environment, efficiency of operation and estimated schedules to enhance tenant
comprehension.

D.11. Office of Chief Architect/Public Buildings Service Commissioner Approval

At the end of the Final Concept phase of design, the project shall be presented to the
Commissioner of the Public Buildings Service for final approval in the GSA’s Central Office
in Washington, D.C. The Commissioner, or his/her designee, will issue a letter outlining the
approval status that may contain specific recommendations for refinement or modification.
The presentation will follow Central Office guidelines to be provided by the GSA Project
Manager.

IV. Invoices and Payment

A. Allinvoices and payment will be handled in accordance with Section S of the National IDIQ Zone llI
contract.

B. Payment shall be paid in monthly installments based on the percentage of performed work, as
determined by the GSA Project Manager and approved by the Contracting Officer.

B.1: Base. Pre-programming Services
In consideration of the A/E’s performance of the services required by this contract, the
Government shall pay the A/E a fixed fee of $ 791,263.03

B.2: Option . Preliminary Concept Design
In consideration of the A/E’'s performance of the services required by this contract, the
Government shall pay the A/E a fixed fee of $ 1,189,091.27

B.3: Option Il. Final Concept Design
In consideration of the A/E’s performance of the services required by this contract, the
Govemment shall pay the A/E a fixed fee of $ 832,918.82 — Price accepted, but not awarded
at this time.

C. Prior to the final payment under this contract, the Architect shall furnish the Government a release
of all claims against the Government other than such claims as the Architect may specifically
state. The Architect shall describe and state the amount of each stated claim.
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D. Payment of Direct Costs

The AJE shall pre-pay mailing, shipping and express charges on all charts, sketches, drawings and other
documents submitted to the Government and DHS. These direct cost shall be a factored into your fixed
prices submitted in item IV. Fee and Payment Schedule. ;

E. Travel \

All travel and other direct costs will be handled in accordance with Section R of the National IDIQ Zone !il
contract. All Travel costs associated with the performance of work will be reimbursed in accordance with
the Federal Travel Regulation (FTR). As such, estimated travel costs should not be included in the
proposed labor hour rates. (1) Costs incurred for transportation and per diem (lodging, meals and
incidental expenses) will be billed in accordance with FAR 31.205-46 and Federal Travel Regulations

All travel required to be performed in connection with the base contract and optional services to be
rendered under this contract shall be without additional expense to the Govemment. These direct cost r
shall be a part of your fixed prices submitted in item IV. Fee and Payment Schedule.
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SCHEDULE Continued

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE $ AMOUNT §
(New Line Item)
Architect and Engineering Pre-Design Services for the
Detroit River International Crossing, Detroit, Michigan
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Base Contract.

Accounting and Appropriation Data:

PJOE00978.2010.192X.05.PG61.P0550001.954.PG121.R

$799,023.56

MI00315.M104062Z.001.

PAGE 2



IRECT. SALARY.COST.

MAN:HRS

Principal
Sr. Project Manager

Sr. Architectural Designer
-|Sr. Architact
Architect

Sr. Civil Engineer

Civil Engineer

;§Sr. Structural Engineer
Structural Engineer

Sr. Mechanical Engineer
Mechanical Engineer

'[Sr. Electrical Engineer
{|Electrical Engineer

i{lincluded in Mechanical

Sr. Landscape Architect
Landscape Architect
Sr. Cost Estimating
Cost Estimating

;i DIRECTCOST:!

TOTAL:MAN-HOURS::::

RATES!

AIEICOSTESTIMAT FIRM
PROJECT NAME: CITY: STATE
Detroit River International Crossing Detroit Michigan
BUILDING: PROJECT NO.:
RFTQ-5PSL-10-0001
DESIGN STAGE: MOD. NO.:
ADDITONAL SERVICE - BASE: Delete Cost Estimating

'AMOUNTS S+

+CI'EXCLUDED COSTS

TOTAL:CONSULTANTS B:

MOUNT:

sk} 3

. OVERHEAD

wio]=

CONSULTANT FIRM: { Name & Address)
Hammel, Green and Abrahamson, Inc.

701 Washington Avenue North
Minneapolls, MN 55401-1180

PREPARED BY: (Signature & Title)
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Architecture | Engineering | Planning %
Transmittal
To: Katie M. Brazeau Date: December 3, 2010
Contract Specialist Project: Detroit River International
U.S. General Services Administration Crossing
Public Building Service Commission No.:  2111-029-00
Land Ports of Entry Division GSA Contract
230 S. Dearborn, Suite 3600 No. GS-07P-09-HH-D-0027

From: Margaret Ricci

Chicago, Illinois 60604

.. Fax:
Contracts Administrator

Phone: 612-758-4486
612-758-9486

Task Order No. GS-P-05-10-GC-5002

We forward the following:

1 executed copy of the Notice of Suspension to

Prime Contractors for the referenced Project

O000000X

Via:

First Class Mail
Direct Courier
1-Hour Courier
3-Hour Courier
Overnight Express
United Parcel Service
Other

Fax - Pages to follow:
Fax phone number:

Remarks:

Hammel,
HGA Architects and Englineers, LLC
HGA Architects and Engineers, LLP

For your files.

ORO

00

O
O

|
|
|
|

Copy To:
Correspondence File
Contract File

Shop Drawing File

Also Fax To:

cc: Others

cc: HGA

Eric Biederman
Becky Greco
Linda Pederson
Ken Peterson

s:\2100\2111\029-00\2. contracts\o-a agreement\tr20101203_brazeau_mrr.doc

Green and Abrahamson, Inc.

Visit our Websile:

701 Washington Avenve North * Minneapolis,

Minnesota USA 55401-1180

Telephone 612.758.4000 Facsimile 612.758.4199

www. hga.com
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GSA Great Lakes Region

November 18, 2010

Hammel, Green and Abrahamson, Inc.

Ms. Rebecca Greco, Principal, Vice President
701 Washington Avenue North

Minneapolis, MN 55401

SUBJECT: Contract # GS-07P-09-HH-D-0027 / Task Order # GS-P-05-10-GC-5002 for Architectural
and Engineering Services for the New Land Pon of Entry, Detroit River International
Crossing (DRIC), Detroit, Michigan.

Dear Ms. Greco:

The U.S. General Services Administration (GSA), The Michigan Department of Transportation (MDOT), and
Customs and Border Protection (CBP) met with you on June 15-17, 2010 to begin pre-design and programming
work.

During this meeting CBP announced that it was re-evaluating the current Program of Requirements (POR) with
its headquarters staff. At the meeting, an unapproved version of the revised POR was provided. Upon initial
examination, it appeared that the revised POR had increased the scope of the project by more than 57,000 square
feet across all operational functions. Since that time, GSA and CBP have communicated frequently via tele-
phone, c-mail and letter regarding direction on the POR and status of this project in terms of CBP prioritization
and funding commitments. CBP has stated that the DRIC project is not on CBP's Office of Management and
Budget approved five-year capital investment plan.

In addition, MDOT is awaiting state Senate approval of three key picces of legislation for DRIC to move for-
ward:

* Approval to enter into a public-private partnership to design, build and operate a new international
crossing (the bridge, itself)

*  Approval to enter into contracts with Canada to build the new international crossing

* Approval to create a tolling authority for the new international crossing

In spite of the above uncertaintics, MDOT and GSA continue to communicate on strategies to move the project
forward in the event necessary approvals and directions are achieved. However, in the interim, given the levels
of uncertainty, and possible changes to the current Program of Requirements, moving forward with pre-design
and programming work would not be beneficial. Therefore, we are suspending work on your Task Order GS-P-
05-10-GC-5002 until March 31, 2011. We will continue to monitor the status and keep you updated on any
changes.

NOTICE OF SUSPENSION TO PRIME CONTRACTORS

You are notified that Task Order # GS-P-05-10-GC-5002 (referred to as ““the contract”) is suspended until
March 31, 2011 under the clause entitled Federal Acquisition Regulation (FAR) 52.242-14, Suspension of
Work. The suspension is effective at 11:59 p.m. CST on November 18, 2010. The following actions are re-
quired:

U.S. General Services Administration
230 South Dearborn Street

Chicago, IL 60604-1696

WWW.gsa.gov



Notice of Suspension
Contract # GS-07P-09-HH-D-0027
Task Order # GS-P-05-10-GC-5002

1. Immediately discontinue all services.

2. Keep adequate records showing the--
a. Date you received the Notice of Suspension;
b. Effective date of suspension; and
c. [Extent of completion of performance on effective date.

3. Fumish notice of suspension to each immediate subcontractor that will be affected by this suspension.
In the notice--

Specify your Government contract number;

State that the contract has been suspended completely;

Provide instructions to stop all work;

Provide instructions to submit the current invoice promptly; and

Request that similar notices and instructions be given to its immediate subcontractors; if any.

oaeop

4. Provide the Government with a current invoice for all services performed from the last approved invoice
through the suspension date indicated by this letter.

Please acknowledge receipt of this notice as provided in the attachment.

If you have any questions, please contact me at 312.353.2497.

Chenise Whitehead
Contracting Officer
Land Ports of Entry Service Center

Enclosure
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R U.S. General Services Administration

Land Ports of Entry Service Center
230 South Dearborn Street, Suite 3600
Chicago, IL 60604

LETTER OF TRANSMITTAL

TO:

Ms. Becky Greco

Hammel, Green and Abrahamson, Inc.
701 Washington Avenue North
Minneapolis, MN 55401

A/E Services — DRIC

Detroit, Ml

DATE: 12/01/10

The following documents are transmitted by: [ ] E-mail [ JFax [JUPS [X]USPS

D Correspondence E Modification D Prints D Samples ‘:I Other

'[j Disks [j Drawings E 1;:3:::;1 f&_ N E Specifications [j

| | CcoOPIES | DESCRIPTION /REMARKS | ACTION |
X 1 Modification PO02 — Suspension of Work For your use

FROM: Chenise Whitehead

Telephone: 312/353-2497

Fax: 312/353-7387

If enclosures are not as described, pleasc notify us.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | - Contractib Code Page of Pages

| 1 2
2. AMENDMENT MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. | 5. PROJECT NO. (if applicable)
PO02 NOV 18, 2010 RMIO0315
6. ISSUED BY CODE _ GCO000 7. ADMINISTERED BY (If other than item 6) _ CODE
LAND PORTS OF ENTRY SERVICE CENTER
230 S. DEARBORN ST. See Block 6
SUITE 3600
CHICAGO IL 60604
8. NAME AND ADDRESS OF CONTRACTORY (NO., Street, Counlry, State_and ZIP Code) (x) | 9A-AMENDMENT OF SOLICITATION NO.
HAMMEL, GREEN AND ABRAHAMSON, INC. DUNS:

701 WASHINGTON AVE NORTH

Cage Code:
MINNEAPOLIS MN 554011180

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.
X GS-07P-09-HH-D-0028/GS-P-05-10-GC-5002

612-758-4000 10B. DATED (SEE ITEM 13)
CODE 0p013131 FACILITY CODE APR 08, 2010
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers D is extended, Dis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning copies of amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF
YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or leter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Modification Amount: $0.00
See Schedule Modification Obligated Amount: $0.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

Check One | A. THIS ORDER ID ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.242-14 Suspension of work

E. IMPORTANT: Contractor [X isnot, [ is required to sign this document and return copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)
See Supplementary Page

Except as provided herein,_all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Chenise Whitehead, Contracting Officer

240MED nanT hanina uditabond San

16B\NITED STAJES OF/AMERICA | 716C. DATE SIGNED

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

12/ /20/0

DEC 01, 2010

(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30. (Rev. 10-83)
Previous Edition unusable Prescribed by GSA FAR (48 CFR) 53.243
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Supplementary Page

Description of Modification/Amendment:

Task Order: GS-P-05-10-GC-5002 - Architect and Engineering Pre-Design Services for the New U.S. Land
Port of Entry, Detroit River International Crossing, Detroit, Michigan

Work under this task order is suspended until March 31, 2011 as indicated in the Notice of Suspension
dated November 18, 2010.

Accounting and Appropriation Data:
PJOE00978.2011.192X.05.PG61.P0550001.954.PG121.RMI00315.MI10406Z2Z.001

$0.00

PAGE 2 GS-07P-09-HH-D-0028/GS-P-05-10-GC-5002/P002
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| 1. Contract 1D Code | Pageof Peges |
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | 91 Dl .
2. AMENDMENT MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
POO3 APR 01, 2011 RMID0315 L
6. ISSUED BY CODE GCO00 7. ADMINISTERED BY (I other than ilem 6) CODE
LAND PORTS OF ENTRY SERVICE CENTER
230 S. DEARBORN ST. See Block 6
| SUITE 3600
| CHICAGO IL 60604
|
|
["8. NAME AND ADDRESS OF CONTRACTORY (NO., Street, Country, Stal g (X) 9A. AMENDMENT OF SOLICITATION NO.
HAMMEL, GREEN AND ABRAHAMSON, INC. DUNS
701 WASHINGTON AVE NORTH : “ada: |
Cage Code: I |

MINNEAPOLIS MN 554011180 - -
9B8. DATED (SEE ITEM 11)

\I 10A. MODIFICATION OF CONTRACT/ORDER NO.
X GS-07PLa-HH-D-0028 35 P-05-10-GC-5002

| 612-758-4000 108, DATED (SEE ITEM 13)
| CODE go013131 FACILITY CODE APR 08, 2010
. 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers D is extended, Dis nol extended.
Offers must acknowdedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: |
(a) By complating items 8 and 15, and returning _ copies of amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 10 BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF
YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by lelegram or letter, provided each |
telegram or letter makes reference lo the solicitation and this amendment, and is recewed prior lo the cpen ing hour and date specified. A
12. ACCOUNTING AND APEROPRIATION DATA (If required) Modification Amount: $0.00/
Modification Obligated Amount: SG.OO;

See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14, [

Chock Ona | A. THIS ORDER ID ISSUED PURSUANT TO: (Specify authoity) THE CHANGES SET FORTH IN ITER 13 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B, THE ABOVE NUMBERED CONTRAGTIORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying |
office, appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). ;

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
b4 FAR 52.242-14 Suspension of work

E. IMPORTANT: Contractor [ isnot, [X is required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Qrgarnizad by UCF section headings, including solicitation/contract subject matter where feasible

| See Supplementary Page. ;

Excapt as provided heren. 3l terms and conditions of the document re eferenced in Hem SA or 10A ;;h !,’:u- changed, remains urchanged and in iUl force and elfe

| Y55 NAME ANDTITLE OF SIGNER (Type.or prni) r‘hpm-p \ |1e‘khegd E‘c_)r:tr(?!r mr?t;)fflc;FTmG 2. FICER {Typeor pr)

Febocca - Groco V:w@wdwi— p12353E spisexhilehcad@ysa.gov

| 158. CONTRACTOR/OFFEROR | 15C. DATE SIGNED | 16C, DATE SIGNED
| 5 j |
E4 3 /50 /11 |
{Signature of person authorized to sign) f Sture of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30, (Rev. 10-53)

Previous Edition unusable Presenibed by GSA FAR (48 CFR) 53.243




Supplementary Page

]

ér

Description of Modification/Amendment:

Task Order: GS-P-05-10-GC-5002 - Architect and Engineering Pre-Design Services for the New U.S. Land
Port of Entry, Detroit River International Crossing, Detroit, Michigan

Modification PO02,dated December 1, 2010 suspended work under this task order to March 31, 2011. This
modification is issued to extend the suspension from March 31, 2011 to June 30, 2011.

Accounting and Appropriation Data:
PJOE00978.2011.192X.05.PG61.P0550001.N20.PG121.RMI00315.M104062Z2.001

$0.00

PAGE 2 OF 2 GS-07P-09-HH-D-0028/GS-P-05-10-GC-5002/PO03
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G S ;f‘\ 230 South Dearborn, Suite 3600

Chicago, IL 60604

i U.S. General Services Administration
8 Land Ports of Entry Service Center

LETTER OF TRANSMITTAL

TO:

Ms. Rebecca J. Grecco, VP
Hammel, Greenand Abrahamson, Inc
701 Washington Avenue North

Minneapolis, Minnesota 55401-1180

Detroit River International Crossing

Detroit, Michigan

DATE: 03/31/11

The following documents are transmitted by: [ ] E-mail [ | Fax [ ] UPS X] USPS

I:I Correspondence Xl Modification D Prints D Samples D Other
Disks Drawi Request f Specificali RFP/RFQ
—E is E rawings E P:::::al ?I;I‘ ? G pecifications E
{ | COPIES | DESCRIPTION /REMARKS | ACTION |

1

Executed Copy of Modification PO03

For your use

FROM: Chenise Whitehead

Telephone: 312/353-2497

Fax: 312/353-7387
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Land Ports of Entry Service Center
230 South Dearborn, Suite 3600
Chicago, IL 60604

U.S. General Services Administration

2l(-~o029-00

b6 74- ol

LETTER

OF

TRANSMITTAL

TO:

RE:

Ms. Rebecca J. Grecco, VP

Hammel, Green and Abrahamson, Inc

701 Washington Avenue North
Minneapolis, Minnesota 55401-1180

Detroit River International Crossing
Detroit, Michigan

DATE:

06/28/11

The following documents are transmitted by: [_] E-mail [ ] Fax [_]UPS X] USPS
] | Correspondence g Modification EI Prints ] | Samples Other
Disks [ ] | Drawings l:l Request for [ | Specifications REP/RFQ
= — Proposal (RFFP) —
| [ COPIES | DESCRIPTION /REMARKS | ACTION |

X

1

Executed Copy of Modification PO04

For your file

FROM:

Chenise Whitehead

w

Telephone: 312/353-2497

Fax: 312/353-7387



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | el ’ﬂgﬂ]” ages

1 2
2. AMENDMENT MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. | 5. PROJECT NO. (if applicable)
PO04 JUL 01, 2011 RMI00315
| 6.ISSUED BY CODE GCO000 7. ADMINISTERED BY (If other than item 6) CODE
LAND PORTS OF ENTRY SERVICE CENTER
230 S. DEARBORN ST. See Block 6
SUITE 3600
| CHICAGO IL 60604
8 NAME AND ADDRESS OF CONTRACTOR (NO., Street, Country, State and ZIP Code) (x) | 97 AMENDMENT OF SOLICITATION NO.
HAMMEL, GREEN AND ABRAHAMSON, INC. DUNS:
701 WASHINGTON AVE NORTH Cage Code:
MINNEAPOLIS MN 554011180

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.
GS-07P-09-HH-D-0028/GS-P-05-10-GC-5002

X

612-758-4000 10B. DATED (SEE ITEM 13)
CODE 00013131 FACILITY CODE APR 08, 2010

| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SCLICITATICNS

{ D The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers D is extended, Dis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning copies of amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF
YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Madification Amount: $0.00
T Modification Obligated Amount: $0.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

Check One | A. THIS ORDER ID ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.242-14 Suspension of Work

E. IMPORTANT: Contractor [ is not, [X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including salicitation/contract subject matler where feasible)

See Supplementary Page.

Except as provided herein, all terms and conditions of the documenl referenced in item 9A or 104, as herelofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Rebeoccq o Chenise Whilehead, Contracting Officer
\I i co PV""R w— 312/353-2497 chenise whitehead@gsa.gov

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |

6/2i/zot

- S.0F AMERICA | 16C. DATE SIGNED

| .
6.A9.
{Signature of Conlracting Officer)

(Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30. (Rev. 10-83)
Previous Edition unusable Prescribed by GSA FAR (48 CFR) 53.243
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Supplementary Page

Description of Modification/Amendment:

Task Order: GS-P-05-10-GC-5002 - Architect and Engineering Pre-Design Services for the New U.S. Land
Port of Entry, Detroit River International Crossing, Detroit, Michigan

By mutual agreement of both parties, this modification is issued to extend the suspension of work from June
30, 2011 to October 31, 2011.

Accounting and Appropriation Data:
PJOE00978.2011.192X.05.PG61.P0550001.N20.PG121.RMI100315.M1040622.001

$0.00

PAGE 2 OF 2 GS-07P-09-HH-D-0028/GS-P-05-10-GC-5002/P004
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Archltecture | Engineering | Planning

Transmittal

To:  David Mazzolini Date: December 13, 2011
Contracting Officer Project: GSA-Detroit River
U.S. Gencral Services Administration International Crossing
Public Building Scrvices Commission No.:  2111-029-00

Design & Construction Division (CCP)

230 South Decarborn, Suite 3600

Chicago, Illinois 60604

Phone: 612-758-44806

From: Margaret Ricct Fax: 612-758-9486

Contracts Administrator

We forward the following: Via:

First Class Mail

1 fully executed copy of Modification of Contract Direct Courier

No. PAO5 for the referenced Project 1-Hour Courier

3-Hour Courier
Overnight Express
United Parcel Service
Other

Fax - Pages to follow:
Fax phone number:

gooooo0o™

Remarks: Copy To:
M Correspondence File
For your files. We have retained a fully executed  [J contract File
copy. O shop Drawing File
Also Fax To:
O
O
O
cc: Others
O
O
O
cc: HGA
M Eric Biederman
M Becky Greco
M Ken Peterson
£\ 2100\2111\029-00\2. contracts\o-a agreement\tr20111213_mazzolini_mrr.docx
Hammel, Green and Abrahamson, Inc. 701 Washington Avenue North * Minneapolis, Minnesota USA 55401-1180
HGA Architects and Engineers, LLC
HGA Architects and Engineers, LLP Telephone 612.758.4000 Facsimile 612.758.4199

Visit our Website: www.hga.com
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | - Centract D Code —""’-’9'%@995
| [ _ ) 2
! 2. AMENDMENT MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) ‘|
PADS DEC 09, 2011 | RMIQ0315 !

| 6. ISSUED BY = E i
| CAND PORTS OF ENTRY SERVICE CENTER CODE  GCooo 7. ADMINISTERED BY (If other than item 6) CODE spgce

gffl;TsE 2:_;;;30;;,4 ST Design and Construction Division

0 Capital Construction Program
CHIC
HICAGO IL 60504 230 S. Dearborn St. Room 3600

| Chicago IL 60604

8. NAME AND ADDRESS OF CONTRACTOR (NO., Streat, Country, Stale an

e CoiDDLess O ColTHATTOR R (x) | %A AMENDMENT OF SOLICITATION NO.
701 WASHINGTON AVE NORTH Gags Coda:
| MINNEAPOLIS MN 554011180 9 . i
98. DATED (SEE ITEM 11)
| 10A” MODIFICATION OF CONTRAGT/ORDER NGO, |
X GS-07P-08-HH-D-0028/G5-P-05 10-GC-5002
612-758-4000 108. DATED (SEE ITEM 13)
CODE 00013131 FACILITY CODE APR 08, 2010

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in item 14. The hour and dale specifiad for receipl of offers D is extended, D is not exlended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and retuming copies of amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or lelegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF
YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitled. such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. |
12. ACCOUNTING AND APPROPRIATION DATA (If required) Modification Amount: $0.00|

See Schedule Mcdification Obligated Amount: so.ao!

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

| Check One | A. THIS ORDER ID ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
R ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
>< office. appropriation date, elc) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

[ D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [X isnot, [ is required to sign this document and return copies to the issuing office. .
‘ 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contracl subject matter where feasible)

See Supplementary Page.

i 1 i in ful force and effect. |

|.E t a3 provided herein, all terms and conditions of the document referenced in item A or 10A, as herelolore changed, remains unchanged and in :
1,5?;;&45 AND TITLE OF SIGNER (Type or print) [ 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) |
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Chenise Whilehead, Conlracting Officer
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Supplementary Page

Description of Modification/Amendment:

Base Contract: GS-07P-09-HH-D-0028 / Task Order: GS-P-05-10-GC-5002 - Architect and Engineering Pre-
Design Services for the New U.S. Land Port of Entry, Detroit River International Crossing, Detroit, Michigan

Effective December 6, 2011, David Mazzolini will replace Chenise Whitehead as Contracting Officer on the
project referenced above. David's contact information is as follows:

David Mazzolini, Contracting Officer
U.S. General Services Administration
Public Building Services

Design & Construction Division (CCP)
230 S. Dearborn - Suite 3600
Chicago, IL 60604

Ph:(312) 353-0617

Accounting and Appropriation Data:
PJOE00978.2012.192X.05.PG61.P0550001.N20.PG121.RMI00315.M104062Z.001

$0.00
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| 1. Contract ID Cod P f P
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT orte y a"1°° | agf:
2. AMENDMENT MODIFICATION NO. p T ATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
PS06
6. ISSUED BY . i
BEC Conan) Coanstruction Program CODE sPCCP 7. ADMINISTERED BY (if other than item 6) CODE
Procurement Branch See Block 6
230 S. Dearbomn St. Room 3600
Chicago IL 60604
Oana Oprean 312-353-4001

8. NAME AND ADDRESS OF CONTRACTOR (NO., Street, Country, State and ZIP Code)
HAMMEL, GREEN AND ABRAHAMSON, INC. DUNS:
420 5TH STREET NORTH STE 100 Cage Code:
MINNEAPOLIS MN 554011180

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.
GS-07P-09-HH-D-0028/GS-P-05-10-GC-5002

X

612-758-4000 10B. DATED (SEE ITEM 13)

CODE 0013131 FACILITY CODE APR 08, 2010

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers D is extended, Dis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(2) By completing items 8 and 15, and retumning copies of amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or {c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIWED AT THE PLACE DESIGNATED FOR THE RECEIPT OR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF
YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Modification Amount: $0.00
See Schedule Modification Obligated Amount: $0.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. {T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

Check One | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
>< By Mutual Agreement of Both Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor | isnot, X is required to sign this document and return __ 2 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)
Architect and Engineer Pre-Design Services for the New U.S. Land Port of Entry at the International Crossing, Detroit, Michigan; Task Order
Number GS-P-05-10-GC-5002; Modification PS06 - Scope Realignment.

-.-See Continuation Page

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore chanied, remains unchanged and in full force and effect.

15A. NAME AND TIiTLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
M CC W David Mazzolini, Contracting Officer
4 2 & 312-353-0617 david.mazzolini@gsa.gov
Lhce rProordow~
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED| 168. UNITED STATES OF AMERICA 16C. DATE SIGNED

é/ 2y zofzz.

15 / 13-
(Signaturs aﬁeﬁﬁ‘i@ﬁq’{ Officer)

NEN 7540-01-152-8070 / STANDARD FORM 30. (Rev. 10-83)
Previous Edition unusable Prescribed by GSA FAR (48 CFR) 53.243

{Signature of person authorized to sign)
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Continuation Page

Continued from Biock 14...

This modification, PS06, is hereby issued as a supplemental agreement between the General Services
Adminsitration (GSA) and Hammel, Green and Abrahamson, Inc. (HGA) to incorporate your document

entitied "Proposed Task Order GS-P-05-10-GC-5002 Revisions", dated August 21, 2012, at no additional
cost.

On April 8, 2010, HGA was awarded the above referenced task order in the amount of one million,

nine hundred eighty thousand, three hundred fifty-four dollars and thirty cents ($1,980,354.30) for Pre-
Programming Services (Base) and Preliminary Concept Designs and Presentation (Option 1). On May 27,
2010, you were issued modification PS01, in the amount of seven hundred ninety-nine thousand, twenty
three dollars and fifty-six cents ($799,023.56), which eliminated the need for a cost estimate and awarded
Final Concept Design and Presentation (Option Il). The total contract value awarded, inclusive of base,
Option | and Option Il is two million, seven hundred seventy-nine thousand, three hundred seventy-seven
doliars and eighty-six cents ($2,779,377.86) out of which one hundred seventy-eight thousand, thirty-seven
dollars and five cents ($178,037.05) has been previously expensed. The remaining funds are two million,
six hundred one thousand, three hundred forty dollars and eighty-one cents ($2,601,340.81).

This modification, PS06 and the attached "Proposed Task Order GS-P-05-10-GC-5002 Revisions", dated
August 21, 2012, shall takes precedence over the previously issued scope of work. All work associated with
the revised scope shall be performed at the firm fixed amount of two million, six hundred one thousand,
three hundred forty dollars and eighty-one cents ($2,601,340.81).

The above referenced task order is hereby extended to August 1, 2013.

All other terms and conditions of the contract shall remain the same.

*I0E 00y
BN b\
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Attachment Page

U.S. General Serviees Administration
Proposcd Task Order GS-P-05-10-GC-5002 Revisions

August 21, 2012

Reference Location April 8, 2010 Task Order July 11, 2012 Proposed Scope of Work Reason for Change
1. | pp- 3 - top of page “Estimated constructdon cost at award Delete. Refercneed seetion ECCA may be inaccurate
(ECCA) duc to passage of it. A/F w0
*  Openting Lease Project: recaleulate ECCA in 2012
$150,811,321 scope.

¢ Capital Improvement Project:
$266,292,185 (Does not include
Projccr Condngency).”

2. |pp.5-1.A

“MDOT will acquire approximately 168
acres of land in a combinaton of parccls
from private owners, the State of
Michigan, and the City of Detroit.”

Delete. Refercnced section.

Land procurement method
may differ under current
U.S./Canada agreement.

3. ipp.5-1B

“The Detroit River Internaronal Crossing

DRICY”

Replace reference with: New
International Trade Crossing (NITC).

Project name change.

4, |pp.6-1B

“The FIS agencics to be located at this

new Land Port of Entry (LPOF) include:

e US. Deparmment of Homeland
Sccurity — Customs and Border
Protecton (CBP)

»  US. Depanment of
Agriculture/ Animal and Plant Health
Inspection Scrvice — Veterinary
Scrvices (VS)

¢ [S. Department of Health and
tluman Services — Food and Drug
Administraton (DAY

Add the folloving bullet points:
® U.S. Department of Fish and Wildlife
Service - Office of Law Tinforcement

Include customer agencics
thar may be included in IIS.

5. |pp.6-1B

“GSA intends to.....tcmains a
possibility.”

Delete. Referenced Section.

Procurement scenario likely
to differ under current
U.S./Canada agrcement.

6. | pp. 7 - B) Buildings and
Sire

Insert huller
e “Closcly coordinate planned
layout, alignment, gecomctry,

Ensure good coordination
of predesign planning prior
to hand-off to Crossing
Authority and privace

PAGE 3 OF 11 GS-07P-09-HH-D-0028/GS-P-05-10-GC-5002/PS06
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Attachment Page

U.S. General Serviees Administration
Proposed Task Order GS-P-05-10-GC-5002 Revisions

August 21, 2012

Reference Location

April 8, 2010 Task Order

July 11, 2012 Proposed Scope of Work

Reason for Change

matcniz] continuity, and future
lane additions of Federal Plaza
roadwzys with MDOT and
Federa' Highway Administration
at conrcctions to the intcmational
crossing and Interstate Highway
75.”

concessionaire.

7. | pp- 7 = () Sustainability

“Certified”

Change to “Silver.”

“Silver” is consistently

- sccond bullet point referenced throughout
{ Scope of Scrvices
Document.
& | pp.8-D)Circulaton— | e “Analyze pedestrian and vehicular Revise: “Modify site plans and building Requested data to be

- fiest bullet point

traffic patterns showing predominant
arrival and departure points and peak
hour circulation patterns,”

program as appropiate by incorporating
GSA’s Border Wizard pedestrian and
vehieular traffic patterns analysis showing
predominant arrival and departure points
and peak hour circulation patters.”

provided by GSA through
“Border Wizard” modcling,

9. | pp.8~-C2 - Project
Objectives - first buller
point

® Review Program Of Requirements
and project budget provided by the
Government with respecet to chosen
site. Detroit River Internatonal
Crossing Land Port of Entry
Feasibility Study. Deccmber 2009
(“Feasibility Study™), the U.S. Land
Port of Entry Design Standard and
other FIS desigm requirements, and
the aforementoned Project Goals,

After first sentence add: “revise budger
provided in Feasibility Study to account
for passage of time and changes to
Program Of Re:quirements as requested
hy customner agencics in June 2010
workshops.

Budget review requested by
GSA and necessary duc to
passage of time and scope
changes.

10. ¢ pp. 8 - C.2- Project
Objectives - sccond

® Provide a minimum of three (3)
prcliminary conccprual design

Change “of $150,811,321” to “as defined
in 2012 review, analysis and approved by

Budger review requested by
GSA and nccessary duc to

PAGE 4 OF 11 GS-07P-09-HH-D-0028/GS-P-05-10-GC-5002/PS06
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Attachment Page

U.S. General Scrvices Administration
Proposed Task Order GS-P-05-10-GC-5002 Revisions

August 21, 2012
Reference Location April 8, 2010 Task Order July 11, 2012 Proposed Scope of Work Reason for Change
Award (ECCA) range of $150,811,321 ‘
— Notc: This amount represents the
cast of construction of the FIS plaza.
All design submittals shall conform to
the cstablished budget.

11 | pp.8~D Estimated Construction Cost at Award Dedlete first seritenee and two bullet Budger review requested by
(ECCA) is approximately: points. GSA and necessary duc wo
¢ Operating 1.case Project: Add: passage of tme and scope

$150,811,321 HGA 10 review capital improvement changes.
®  Capital Improvement Project: project ECCA as d“C}".f{m‘Cd in the
$266,292,185 ... December 2009 Feasibility Study. HGA
will provide a sevised ECCA based on
conseruerion cost trending, 2012
approved POK, GSA Land Port of Entry
Unit Cost Study cost models and
confirmation ¢f site area and locadon.
Revised budge: will be submitted to GSA
for review/corament. TIGA will
coordinate GS A requested ECCA
revisions. GSA approved revised ECCA
will supersede 2009 IS budget as the
estimated projuct construction budget for
subsequent concept design phascs.
12. | pp.9-F4 An allowance of ..., airfare, cte. Delete first serrence. Quantty of workshops
Add first scatence: exceeds allowing in original
The contract includes alfowances for the | Scope of Work.
following travel expenses:
® Tive (5) two to three 2 - 3) day
workshops in Detroit.
¢ Onc (1) triv> to tour benchmarking
norther border LPOE.
¢ Three (3) preliminary concept design.
Page 3
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Attachment Page

U.S. General Services Administration
Proposed Task Order GS-P-05-10-GC-5002 Revisions

August 21, 2012
Reference Location April 8, 2010 Task Order July 11, 2012 Proposed Scope of Work Reason for Change
* Two (2) firal concepr design.
®  One (1) cotingency as required.
®  One (1) design excellence
presentaticn — Chicago, Hlinois.

13. [ pp. 12-12 Feasibility ... (‘Gensler”) Add: Customer agencies require
“Shall be followed to the greatest extent | analysis and redesign of 'S
possible subjeet to desired modificadons | preferred site alternative.
by GSA and customer agencies.” Revised preferred site

alternative will supersede
2009 Fs.
14. | pp. 12~ K -- Base Basc Contract Submittals — Pre- Add: Revised ECCA due to

Contract Submittals

programming Scrvices
®  Sire Analysis Report
¢ Program/Space Plans

®  Revised FCCA,

passage of time and increase
in scope.

15. | pp. 12 /13-K.2 GSA o review listed participancs and
revise as needed.
16. | pp. 14-K.32 - Construction cstimate: The constructdon | After the word “cstimate”, add: Reduce required estumating
Construction Estimate | .... quandtics indicated. at final concept design. detail for preliminary

concept design. Cost
estimating cfficiency
reallocates time to Site Plan
redesign.

17, | pp. 15-M4 Peer Review and Commissioner Delete. Referenced seedon. GSA will not he contracting

Approval: Refer to Section HI, Pre-design
Scrvices, Heading I for Pecr Review
Requirements

a pandl of private sector
architeceural design
practitioners and /or
academicians to perform an
independent peer review.
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Attachment Page

LS. General Services Administration
Proposcd Task Order G§-P-05-10-GC-5002 Revisions
August 21,2012

18.

pp- 15 — Schedule

February 11, 2010

Duration

Base Contract Sire Analysis Repon 6 weeks

Revisc Preliminary Concept Design Phasce
t0 14 weeks.

Additonal ime required
integrate addidonal Site Plan
redesign tasks into Concept

Analysis/Master Site
Plan

. Programming/Space Plans 6 wecks | Revise Final Coneept Design Phase 12 Design process.
Oprion | ¢ Proliminasy Conccps, wecks.
Concept Reporrs and Estimates 10 weeks
Desigm
Option 1T
Final Final Coneept Design, Narmative
Cancepr Repot and Listimate R wecks
Desipn
19. | pp. 17-B4- Consiruction cost. ... PBS P3440.5. After the word “preparc”, Reduce required cstimating
Construction Cost Add: detail for preliminary
Estimates General cost cstimares based on CS1 concept design. Cost
Master Spec. farmat for preliminary cstimating efficiency
Concept Design. The intent of these reallocates tme to Site Plan
cstimates is verification that cach vizble redesign.
concept design can be constructed within
project budgei,
20. { pp. 17 - C.1 = Design Traffic Engincering and transportation Delete. Transportation flow
Services flow modcling. Transpormaton flow modeling.” modcling to be provided by
GSA utlizing “Border
Wizard.”
21. | pp.18-19~D.3-Sitc | Reference all buller points in Scetion 1.3, | Delete the following bullet points:

e “Provide future expansion

Future cxpansion scenarios

possibilities, including lanc will be studied in
additions/uxpansions™ preliminary sitc concept
phasc.
¢  “Identfy predominant views both ar | Not relevant wo NITC.
serect elevition and possible upper
floors”
Page 5
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Attachment Page

U.S. Gencral Services Administration
Proposed Task Order GS-P-05-10-GC-5002 Revisions

August 21, 2012

Prepare a complete ALTA survey for
this projecr to assist GSA in the
procuren at of the required parcels
(if required).”

Al survey scope to be Part
of site acquisidon process.

® Identify loration and sizc Not applicable.
requirements of sepric system and
well”

* Determine construction methodology | Cut/fill method to be

for cut/fill.

determined in Design
Development Phasc.

2. | pp.20-DA2-

“All spacc calculation spreadsheets and

Verify applicability of this scope

Is this scope appropriatcly

Programming for drawings shall indicate gross, rentable and | requirement. definedfor intended delivery
General Office Spacc usable arca measured according o the mcthod?
First paragraph, last ANSI/BOMA rules.”
sentence,
23. | pp.21-D5 Reference all bullet points in Scetion D5 | Delete: Provide M/1./P/Telecom
. nagratives in preliminary

“Provide design namatives.. ..
Relevant systems.”

concepts phase.

“Provide a design report: Design
submiteals developed by the A/E shall
bc accompanied by an cxplanatory
Design Report. Design Report shall
describe the serviees performed,
report results of investigadions,
summatiz¢ major dcsign issucs, statc
basic design assumptons, and criteria,
make recommendations, and identify
GSA or the Tenants decisions that are
required. Cost estimates, schedules
and operational plans are to be
included in the Design Report along
with other code compliance issucs and
requiremerits,

Content requirements or
report not fully vetted at
blocking/seacking phase.
Design teport metrics will
be morc cfficiently and
accurately measured in
Concept Design phase.
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Attachment Page

U.S. General Services Administraton
Proposcd Task Order GS-P-03-10-GC-5002 Revisions

August 21, 2012

24. |pp.21-D62-
Contcext Sitc Plan

Context Site Plan(s)....Site Analysis
information.

After Scction 1).6.2,

Add:

“Section D.6.2A - Sitc Plans.

Initiai studies/Design cxplanations shail

include a minimum of thrce concept site

design opdons. The A/T shall facilitae a

site design workshop using the FS

prepared alternative as a starting point.

A/E will solicit review comments from

GSA and customer agencics and create a

site program as a guide for site design. It

is assumed that the preferred site

alternadve will be superseded by a

redesigned Siv- Plan during Concepe

Design. The tarce concept site design

options shall be coordinated with the

2012 POR and blocking and stacking

diagrams propased in the programming

phase. Concept site design optdons shall

illustrate the following:

e All roads, drives, landscaped arcas
and building locadons.

¢  Connccdon of exterior programs and
access point o building blocking and
stacking diagrams. -

®  Site boundarics, approximate
topograply, setbacks, casements and
other known site constraings.

®  Proposcd maffic pattems for
pedestrian, RV, noncommercial
vchicles, commercial vehicles and
bicycles.

®  Closcly coordinated lavout,

See memornndum attached.
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Attachment Page

U.S. General Services Administration
Proposed Task Order GS-P-05-10-GC-5(02 Revisions
Auguse 21, 2012

alignment, geometry, material
continuity, and future lane additions
of Iederzl Plaza roadways with
MDOT aad Federal Highway
Administration at connections to the
international crossing and lnterstare

Highway 75.

Buildings Service Commissioner
Approval

25. | pp. 22 -12.6.6 — Cost Prepare an overall ... Include time Dxlete: The cost estimate shall be in Reduce required derail for
Estimate — first following Uniformat.” preliminary concept design.
paragraph

26. | pp.22-23 Reference note sections in their entrely Delete referenced sections from It is proposed that sections
D.6.7 Prelimiriary Concept Design Scope D.6. | noted for deletion in D.6
D68 Add the following scctons to Section ).8 | will likely not be significant
D.6.10 — final conccp: design. differentiators in
D.6.1 D.6.7 preliminary concept design
D612 D68 phasc. Referenced systems

D.6.10 will likely be simitar in

D.6.11 preliminary concept design

D.6.12 optons. Scope is not
deleted from project but
shifted to final concept
design phase,

27. | pp.24-DJ Pcer Review (#1) Delete. Referenced section Sce Item 16..

28. | pp. 25-D.9 Pcer Review (#2) Delete. Referenced section See Item 16.

29. | pp.26~D.10 Final Concept Design Presentation Delete the words “and the Peer” inthe | See Item 16.

first sentence.
30. | pp.26-D.11 Office of Chief Architect/Public Delete. Referenced sccnon Upon completion of Final

Concept Design. Project
will be tumed over to
Crossing Authority for final
design and construction
procurement in accordance
with agreements to be
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Attachment Page

LU.S. General Serviees Administration
Proposed Task Order GS-P-05-10-GC-5002 Revisions
August 21, 2012

esezblished hy the Crossing
Authority and the United
States.

husers\sekenpidocuments\ 2111 {129-00_dfic Ipochjune restart documents\ 20120821 nitc_arch eng scope of services  oposed eevisions.doeximb
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SUMMARY SUBCONTRACT REPORT
Type of Plan: individual
DUNS #:058319922
Corporation, Company or Subdivision Covered:

Vendor Name: HAMMEL, GREEN AND ABRAHAMSON, INC.

Vendor Physical Address: 701 WASHINGTON AVE N
MINNEAPOLIS, Minnesota 554011180

Vendor Mailing Address: 701 WASHINGTON AVE NORTH
MINNEAPOLIS, Minnesota 554011180

Date Submitted: May 17, 2011

Contact Information: Ken
Peterson

Reporting Period: Oct 1 - Mar 31
Year: 2011

Agency to which the report is being submitted: GENERAL SERVICES ADMINISTRATION (4700)
Report Submitted As: prime contractor

Contractor's Major Products or Service Lines:

Product or Service #1: Architectural
Services

i NAICS Code # 1- glﬁ;?grg for description of naics codes

Product or Service #2: Engineering
Services

i, NAICS Code # 2 .click here for description of naics codes
’ " 54133



»

3

CUMULATIVE FISCAL YEAR SUBCONTRACT AWARDS

Whole Dollars Percent
1a. SMALL BUSINESS CONCERNS 5,783 100
1b. LARGE BUSINESS CONCERNS 0 0
1¢. TOTAL 5,783 100
Whole Dollars Percent
2. SMALL DISADVANTAGED BUSINESS (SDB) 0 0
CONCERNS
3. WOMEN-OWNED SMALL BUSINESS (WOSB) 0 0
CONCERNS
4. HISTORICALLY BLACK COLLEGES AND
UNIVERSITIES (HBCU) AND MINORITY 0 0
INSTITUTIONS (MI)
5. HUBZone SMALL BUSINESS (HUBZone SB) 0 0
CONERNS
6. VETERAN-OWNED SMALL BUSINESS
CONCERNS 5,783 100
7. SERVICE-DISABLED VETERAN-OWNED SMALL 0 0
BUSINESS CONCERNS
8. ALASKA NATIVE CORPORATIONS (ANCs) AND
INDIAN TRIBES THAT HAVE NOT BEEN
CERTIFIED BY THE SMALL BUSINESS 0 0
ADMINISTRATION AS SMALL DISADVANTAGED
BUSINESSES
9. ALASKA NATIVE CORPORATIONS (ANCs) AND
INDIAN TRIBES THAT ARE NOT SMALL 0 0
BUSINESSES

Remarks: The Detroit River International Crossing (or New International Trade Crossing) has been delayed due to
waiting for Michigan legislative funding authority and therefore our design efforts have been on hold.

Contractors Official Who Administers Subcontracting Program:

Name: Ken Peterson
Title: Project Manager, Associate Vice President
Phone Number: 612-758-4574

Certification: Yes

Chief Executive Officer(CEO):

Name: Dan Avchen
Title: CEO
Date: May 17,2011

CEO Approval: Yes

Please enter the email address of the Government judy.parnell@gsa.gov
employee(s) and/or other person(s) to be notified
that you have submitted this report.:

CEO Signature:
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